Third Bidder

STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

n

4]

1-16A11:53 RCVD

CONTRACT NO:
05-1G1504

BID AMOUNT:

$ 11,552,700.00

BID OPENING DATE:

10/26/16

BIDDER'S NAME:
Papich Construction Co., Inc.

DBE GOAL FROM CONTRACT %:

%

DBE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE &

NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

None ] $2,980,517.50
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be cerlified on the date bids are
L SERVICES TO BE SUBCONTRACTED OR e ‘:"z,m“ opened. Include Caltrans’ certification no., DBE el
: MATERIALS TO BE PROVIDED? CODE address, and phone number. Show 2nd and
lower ber subcantractors)
2ND TIER SUB - TRAFFIC CONTROL FOR ASSOCIATED TRAFFIC SAFETY T St
4 STRIPING SUBCONTRACTOR k‘)\-\- A \ ” Can}h Né.\ s
A8 e OIL FOR RHMA AND DENSE GRADE DAVE TRUCKING AND SWEEPING SThS A0
;
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from g 820,162.40
each DBE shown stating that it will be participating in the contract to perform the specific work T
shown for the specific amount agreed to. - Claimed o
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

21 100% of an item Is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.

JUse Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it s committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder
a‘, é : ﬁ ( (805) 473-3016
(Area Code) Tel. No.
Sydney Johnson
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabiiities, this document is available in

akemate formats. For information, call (916) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 85814.

Contract No. 05-1G1504
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STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

1504

Neme of DBE business:
Associated Traffic Safety

Neme of DBE ii,pmonhllv/o_:,,

\ 4 o~
VRCKLD PN

=4
DBE cerlification number;
38321

Name of bidder: r
Papich Construction Co., Inc.

Name of prime conltracter If different from the bidder:

Name of representative of bidder or pime conlractor:

Sydney Johnson
Dale:
Bid ltem number llem of work and descriplion of services la be subcontracled or materials lo be provided ! ”'(‘:”,“'
4 TRAFFIC CONTROL PERFORMED FOR CAL-STRIPE $26,240.00
'1f100% of an Item Is not {o be performed or furnished by the DBE, describe the exact
portion of the lem to be performed or furnished. Ll $26,240.00

As an authorized representative of e ceriified disadvantaged business
enterprise, | confirm that my business was conlacted by the bidder or
prime contractor shown above regarding the contract shown above, If
Ihe bidder Is awarded the contract, my business will enter inlo a
conlractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| centify under penally of gﬁuw wyaagdnu Is true and comect.
e —~—

afire of DBE'S auiorized representalive:
- Ren Besets e - 0
Printed name of DBE's authorized represaniative:

il ke e e
NICE YRR DENT

Title of DBE's authorized representalive:
‘ Dale:

For individuals with sensory disabilities, this d
ADA Notice y.nagement Unit t (916) 445-1233, TTY 711, or writs to R

llablo in ah formats, For altamate format information, contact the Forms

ds end Forms Manags , 1120 N Stresl, MS-89, Sacramento, CA 95814,

Contract No. 05-1G1504



2040 East Steel Road, Colton Ca 92324

Phone: (909) 884-7170 Fax (909) 884-7108
ST NI)B Cell: (909) 841-8036
ST T, General Engineering Class A CA # 685387

DIR # 1000001100

Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works
sworks@calstripe.com

“REVISED QUOTE” October 25, 2016

SUBCONTRACT QUOTATION

BIDS ON - 10/26/2016

PROJECT DESCRIPTION: AC PAVING - Rte. 41 near Atascadero, CA.
CONTRACT / PROJECT NO: Caltrans # 05-1G1504 05-SLO-41-19.7/42.2
ADDENDA ACKNOWLEDGED: 1,2,3,4

Cal Stripe Inc.’s subcontract proposal is good for 60 days, Prices are based on Plans & Specifications available at bid time, including all addenda,
2 If this proposal is accepted, it is 1o be incorporated as an exhibit to the Contract or purchase order, A signed purchase order, or subcontract is
required prior to commencement of any work associated with this proposal, A baseline schedule, complete set of plans and specs (including special
provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments
must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on
monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the
retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full
retention to be released no later than thirty (30) days after completion of Cal Stripe’s stage, phase or permanent work.

4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this
work. No extra work or additional work will be performed without written authorization.

St Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.

6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries
$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad
insurance,

i For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive cight (8) hour days of continuous work,

not including weekends and holidays, Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be
charged as an additional move-in at the additional move-in charge stated below.

8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed,

10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the
commencement of work and for each additional move-in,

1. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME,
Additiongl Terms
A, The following materials and services are included in this quote: Thermoplastic [YES] Permanent Paint Stripe [NO]

Permanent Pavement Markers [YES]  Daily Temp. Striping [Option] Thermo./Paint Removal [YES]  Marker Removal [YES]
Removal of Temporary Markers (tabs/floppys) [ Option ] Lead Compliance Plan for Stripe Removal [YES] Lead Compliance Classes [NO}
Furnish PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) — [NO]

B. [ 1] Total move-ins included in this quote for Permanent Delineation. Additional move in-charge @ $7,500.00ea

C. [ 1 ] Total move-ins included in this quote for Stripe, marking or marker Removals, Additional move-in charge @ $7,500.00ea

D. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 8 ).

Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing,
and post & notify for no parking and all required portable CMS boards are to be furnished and placed by the Prime Contractor.

E.Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in, i f( Ta_{*\? "30‘-'1‘ G

F. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of yellow stripe removal debris bins, Prime
Contractor is to provide an on-site dumpsite within the job limits, and shall dispose of all non-hazardous stripe & marker removal debris,

G. Removal of temporary markers ot tabs/floppys is NOT included in this quote, Please see options section for pricing.

H. Prime Contractor to provide a clean surface swept frec from all debris prior to stripe installation,

4-2015-SW




Project: Rte. 41 Atascadero Caltrans # 05-1G1504 Bids on 10/26/16

ITEM | QTY |UNIT DESCRIPTION UNIT $ TOTAL

1 1 LS |Lead Compliance Plan ( Stripe Removal ) $867.00 $ 867.00
4 1 LS |Traffic Control - Cal Stripe Operations ONLY  |$32,000.00 $ 32,000.00
15 204000 |[LF |Remove Yellwo Thermo Stripe $0.15 $ 30,600.00
19  |238000 |[LF |Remove Thermo Stripe $0.15 $  35,700.00
20 590 SF  |Remove Thermo Marking $1.50 $ 885.00
21 9530 EA |Remove Pavement Marker $0.40 $ 3,812.00
|68  |449000 |[LF 4" Thermo Stripe $0.39 $ 175,110.00
69  [590 SF _|Thermo Pavement Marking $200  |$  1,180.00
70  |34400 |LF  |4" Thermo Stripe (Bkn 36-12) ~|$0.20 $ 6,880.00
72 |9530 EA  |Pavement Marker ( Retroreflective ) $2.20 $ 20,966.00
76 |1 |LS |Mobilization - Cal Stripe Operations $34,000.00 $  34,000.00

Cal Stripe includes painting temporary striping during the thermo stripe removal operation.

We are using a DBE for part of our traffic control:

Associated Traffic Safety - QUOTE ATTACHED

Amount of DBE participation - 100% of $29,280:00

2 LD

G2

Additional DBE (Optional)

DBE Materials supplier option:

Associated Traffic Safety - QUOTE ATTACHED

Amount of DBE participation is 60% of $159,061.32 which = $95,436.79

|!f you choose to use this DBE materials supplier; then you must add $43,800.00 to this quote

I

TOTAL BASE BID

$ 342,000.00

OPTIONS

Daily striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)

1 Shift |Striper Truck & Operator ( Weekdays ) $1,326.00 Per Shift |
% 1 | EA |OT Rate for over 8 hours requested by Prime | ~ $155.00 Per Hour
1 LS |Materials for temp. striping (356,000 LF) Paving $6,500.00 | Lump Sum
1 LS |Materials for temp. striping(119,000 LF) Rumble $3,000.00 Lump Sum
1 EA |Move-ins for temp. striping $1,400.00 Per Week
A move-in for daily striping is defined as 1 to 5 consecutive shifts of striping per week.
0 LS |Removal of temporary markers, tabs/floppys $6,274.00 Lump Sum

_Notes:

Removal of temporary markers, tabs or floppys, includes removing on& one set for every 24' of roadway.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS




KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

P.O. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 ' Fax B05.461.1613
DBE Firm ID - 38321 JContractors License No. 96218 IR 1000013321

Traffic Control System - Day & ’GQ'D <O
1 Pilot Vehicle and Driver $750.00 per 8-hour shift )< 3’ = ﬂo ] GG_O: ¢4 :

2 Traffic Control Personnel for Flagging $1,250.00 per 8-hour shift X ‘3 2 # )
. i
1 Traffic Control Personnel for Flagger Station Moving $750.00 Per 8-hour shift X Tf 2 é )m. 6t
Please add the following amount to any shift price above;
- $50,00 per addltional arrow board per shift é
- $150.00 per shift for rumble strips x 7 = ' ) Z 60 ¢ CD

- $680.00 per additlonal technician w/8-hour shift

Trafflc Contral Notes:

If less than 2 conseculive shifts are performed plaass add 10% lo quoled Irafflc control rates,

Cancalialions made with less than 2 hours’ nolice of requested show up Ime wil be charged +40% of quoted rales, all cancallations MUST be
recelved In written form via fax or emall,

Impacl attenuator vehlcle (IAV) and traffic conirol crews subject (o avallabllity.

1 Trafflo Conirol Personnel for Flagger Statlon Moving Includes exira set of pre warring slgns and truck to mave flaggers withoul Inlerrupling
work flow.

Fully loaded lruck includes applicable equipment lo close (wo lanes In the same mrmﬂW opposlia direcllons and wo

i o A< X2 %4 X3 E?Z )0 30, @

| Il be charged al $120,00 per hour per parson,

If lunch break not glven add % hour al double time for compensation per persan,

Add $85.00 per ight tower par shift plus fusl If applicabla.

All Salurday Irafflc conlrol rates mulliply by 1.46
- All Sunday lraffic conirol rates multiply by 1.85
= Weal ATS undersland thal every lrafflc conrol situalion Is different In Its own way, we pride ourselves In keeping the cuslomer happy, If
additional equipment Is needed that Is not shown above and ample time Is glven we il glve It our best to provide you with what you nead,
Keep In mind that a 1, 2, or 3 person crew can only do so much, With that belng sald, understand thal here may be fimes when additional
crews may be neaded lo handle (he work load that Is expected from the prime conlractor,

T 1 ; |
At=l used ?me

v 0P .

; b cl +;&Tm§j ‘fe?ccmlté:tﬁtzq pller ‘%'\ C Q_Q %\IPQ/ %'




KELLIE AVILA CONSTRUCTION SERVICES, INC,
dba

P.O. Box 2221 Atascadero, CA 93423s Phone 805.461,1600 » Fax 805,461,1613
Public Works Contractor Reglstration # 1000013321 25-Oct-18
DBE Firm ID - 38321 » Contractors License No. 962161

CONTRACT INFO 05-1G1504
THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY
SUBCONTRACT
ITEM DESCRIPTION UNIT QTY $/UNIT TOTAL
886440 White Thermoplastic TM WHTALKD CA SPRY TN 47 $ 1,437.00 $ 67,639.00
885461 Yellow Thermoplastic TM LF YEL ALK CA SPRY VISC ™ 44 $ 1437.00 $§ 63,228.00
806137 CB80FH By-1 Way Yellow EA 1100 § 082 § 902,00
806132 CB8OFH Ay-2way Yellow EA 8500 $ 082 $ 6,970.00
Glass Beads LB 16000 $ 048 $ 8,640.00

All above prices do not include tax, freight Is FOB our store,

2 = ool
Ge'\‘\\ U'P\CPQ DBE" @M’\\QJP‘& ) Tolal  $ 147,278.00

__7’— " Thx 13272

s

# \59,061.32




STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contractno:
05—1G1504
o =T

DAVE Trucklng & Sweeping

Name of DBE representative:
Sean Reed

DBE certification number-
42154

Name of bidder: e
Papich Construction Co., Inc.

MName of prime contractor if different from the bidder:

‘Name of representative of bidder or pime contractor:

Sydney Johnson
Date S
T e s ltem of werk and description of services to be subcontracted or materials to be provided ! "';;""
44 PG 64-10 OIL FOR DENSE GRADE (1,557 TONS) $347,522.40
45 PG 64-16 OIL FOR RHMA (2000 TONS) $446,400.00

MATERIAL: $320/TON X 7.5% TAX X 3,557 TONS OIL (TOTAL) X 80% = $734,164.80

TRUCKING: $28/TON X 3,657 TONS X 60% = $59,757.60

TOTAL CLAIMED DBE PARTICIPATION: $793,922.40

"1 100% of an item is not {0 be performed or furnished by the DBE, describe the exact
portion of the item to be performed or furnished.

Tolal $793,022.40

As an aulhorized represeniative of a cerlified disadvantaged business
enterprise, | confirm that my business was conlacted by the bidder or
prime contractor shown above regarding the contract shown above, If
the bidder Is awarded the contract, my business will enter into 8
contractual agreement with the bidder or prime contractor to perform
tihe type and dollar amount of work shown on the DBE Commitment
form.

| cetify Eity of pi that the foregoing is true and correct
Mm:‘um BT .
S A3 CeED

Prnted name of DBE's authorized representative

Title of DBE's sulharized represeniative.

Wi

ADA Notice s with y disabiliting, this d s ble in skt , contact the Forms
mmumq«naa TIY 744, umhMmﬂmeﬂ!ﬂNMH&n Summnh. CA 85814,

Contract No. 05-1G1504
2



CONTRACTOR: _Papich SPM Avenal ATTN: _ Sydnev DATE: 10/19/16
PROJECT DESCRIPTION: 05-1G1504

Sean Reed
559.370.5756

LOCATION: Hwy 41 Near Paso Robles g::::;ﬁ‘
Quote based an Verbal Representation of Job Conditions ] Quote based on review of Plans spec and Site Sestrackursap@grsl.com
MATERIAL ORIGIN g | DESTINATION QUANTITY | UNITS Tanker CONDITIONS
PG 64-16 SJR Bakersfield SPM Avenal 1500+/- Liquid tons
PG 64-10 SJR Bakersfield SPM Avenal 2000+/- Liquid tons i R SW;
PG 64-16 SJR Bakersfield SPM Avenal 1500+~ Liquid tons 320.00 I_llauarial +all
PG 64-10 SJR Bakersfield SPM Avenal 2000+/- Liquid tons $320.00 |Material + all { M
fYLM- L.a
SPECIAL CONDITIONS:

Tied to Index for Oct 2016 Oil will be joint check or pre-paid expected pave date June 2017 & -

Stand by after 60 min is $1.67 a min. 3,5 TT v U\n{‘ &*\L
Expected pave date Summer 2016 For DVBE or DBE oil you must schedule trucks 2 weeks in advance.

50 to 100 +/- Tons a day for paving DAVE only has 2 oil tankers for DVBE goals please take this into account.

There will be a 8 hour min truck not used except for acts of god.

A surcharge will be assessed on All prices quoted of 2% for every 50.20

increase of California's average fuel rate, which is currently $2.65 a gal.

$28 aton multiple loads $33 aton single loads plus oil spill charge.

GENERAL CONDITIONS: Unless otherwise specified herein DAVE Trucking & Sweeping specifically excludes from the performance of the services here quoted all traffic control, dust control (watertruck
rental); any liabilities that may arise from job site conditions outside the direct and exclusive control of DAVE 8 hour minimim on any truck day. All tonage quoets are per US ton. All quotes including
material subject to change without notice depending on material and trucking availability D.A.V.E. only guaranties 2 oil tan kers for DVBE goals.

LIFE OF QUOTE: Unless otherwise specified herein this quote will be VOID three months after DAVE bid date.

PAYMENT: All Invoices shall be paid within 30 days of invoice date. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. if a dispute arises between
the parties, the prevailing party shall be entilted to recover attorney fees in addition to any other relief to which the party may be entitled.

Contractor Authorized Representative
Name Faxi#

Signature i Phone#




Third-Bidder.. ......

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION .

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: __ 05 | & 15D
DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established lexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For sach item listed, show the dollar value and p ge of the total . The Bidder must demonsirate that
sufficient work to meet the goal was made available to DBE fims.

) E d Flaxible
ltem of Werk Offersd, Services Offered, of g hsiiond e rokon Dowrac | for Parformance and Delvery Amount Percentage of
Materials Supplied P e Schedules ) Total Bid
Yes/No

Cves [no |[Jyes [no [Oyes [no

Cves [ne |[[Jyes [Ino [yes [no

Oves [no [[Jyes [no | [Jves [Ino
Oves [Owo [[Jyes [no | [Jves [Iwno
[Oyes [wno [CJyes [CIno | CJyes [Ino

[COyes [Ono [[OJyes [no [Jyes [no

CJves [Owno |[Oves [One | COves [no
Ovyes [Ono [Oyes [wno Ovyes [Ono

[Oyes [no |[OJyes [Ono | [Jyes [Ino

Oyes [Owno |[OJyes [Owno | Jyes [wno

Ovyes [Owno [[Jyes [no | [Jyes [Jno
Cyes [no |[Jyes [no | [Jyes [Jno

[Oves [no |[Jyes [no | [Jyes [no

Cves [wno |[Jves [Ino Oyes [Ono

[Oyes [no [[Oyes [no Oves [Ono

[Jves [wno |[Jyes [Ino [Jves [Jwno

[Oves [wno |[OJves [Ono | [Oves [Jno

Oves [Owno [Oyes [COno | CJyes [COno

Cves [Owno [[Jves [no | [Jves [Ino
Oves [OOno [[Jyes [no | [Oyes [no

Contract No. 05-1G1504
J



r's Ni :
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name: YA

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No. 0S-lelSoty

DES-OE-0102.11A (REV 12/2014) Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial and follow-up sdlicitations to ine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail g lephone records, fax confimations,
stc.

Name of DBE Solicited Date of Initial Solicitation ltems of Work Offered Fallow Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Provided Plans/

Name of Selected DBE or . Quote Price Difference
Iterns of Work &uliumnvn.;“:\bﬂ Offered| Finn Non-DBE Name of Rejected Firm ) )

[Oyes [Ino

Oves [no
Oves [no
Cves  [no
Cves  [Ono
Oves  [wo

[Oyes [no

[Cyes [no
Ovyes [no

Ifthe firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the irms listed above.
Provide evidence as to why additional agreements could not be reached for DBES to perform work.

Contract No. 05-1G1504
-



. P -
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidders Name: PV

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No- 05—\ C\SOt

DES-OE-0102.11A (REV 12/2014) Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the intarest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results
5 Duubomonuwnom:mm to provide interested DBEs with adequats information about the plans, spacifi s, and req oftha Contract to assist them in
5p g to a salicitation. Identify the DBEs assisted, the type of ink tion provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist | d DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the
dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist d DBEs in cbtaining y equipment, supplies, materials, or related or services, g supplies and
t the DBE p or leases from the prime contractor or lts affiliate. identify the DBEs assisted, the type of lwhhmu offered, and the dates. Provide =up|-s of supporting
dummmts List efforts made to assist DBEs in ing b g lines of credit, insurance, terials, or related assi
pplies and equi tthe DBE subcontractor pun:hlws or In“s from the prime contractor or its lﬁhlh Irbnh(y thu DBE assisted, the assistance nﬁﬁmd lnd the dnll
Provide copin of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in wriling,
provide copies of supporting d

8. Include additional data to support a demonstration of good faith afforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this d is available in alt formats.  For information, call (918) 445-1233,
TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 05-1G1504
5



DBE INFORMATION - GOOD FAITH EFFORTS

The names and dates of each publication in which a request for a DBE participation for this project was placed by the bidder:

Publications Dates of Advertisement Notes

Weekly Bid Flash 9/14/2016

ConstTuction Siar 9/14/2016 SEE ATTACHED FOR ADVERTISEMENTS
isqft 9/22/2016

Caltrans Website 9/14/2016

The names and dates of written notices sent to certified DBEs soliciting bids for this project and the dates and methods used for following up initial
solicitations to determine with certainty whether the DBEs were interested:

Method and Date of Initial Follow Up Methods
Name of DBE Solicited DBE Cert. # Solicitation and Dates Results of Follow Up

See attached e-mails and advertisements

The items of work which the bidder made available to DBE firms including, where appropriate, any breaking down of the contract work items (including those normally

performed by the bidder with its own forces) into economically feasible units to facilitate DBE participation:

Bidder
Normally
Performs Percentage of Contract
Items of Work Item Breakdown of items Amount (S) (approx.) (decimal)

TOTAL BID:

$ 11,552,700.00



Bid
item
10
30
40
50
60
70
80
90
110
120
130
140
150
160
170
180
190
200
210
220
240
250
260
270
280
290
300
310
320
330
340
350

Description
LEAD COMPLIANCE PLAN
CONSTRUCTION AREA SIGNS
TRAFFIC CONTROL SYSTEM
CHANNELIZER (SURFACE MOUNTED)
PORTABLE CHANGEABLE MESSAGE SIGN (LS)
TEMPORARY RAILING (TYPE K)
TEMPORARY CRASH CUSHION MODULE
TEMPORARY ALTERNATIVE CRASH CUSHION SYST

PREPARE WATER POLLUTION CONTROL PROGRAM

TEMPORARY FIBER ROLL

TEMPORARY CONCRETE WASHOUT
TEMPORARY FENCE (TYPE ESA)

REMOVE YELLOW THERMOPLASTIC TRAFFIC STRI
TREATED WOOD WASTE

REMOVE FENCE

REMOVE GUARDRAIL

REMOVE THERMOPLASTIC TRAFFIC STRIPE
REMOVE THERMOPLASTIC PAVEMENT MARKING
REMOVE PAVEMENT MARKER

REMOVE ASPHALT CONCRETE DIKE

REMOVE CULVERT (LF)

REMOVE DOWNDRAIN (EA)

REMOVE SACKED CONCRETE

ADJUST MONUMENT COVER

ADJUST INLET

COLD PLANE ASPHALT CONCRETE PAVEMENT
ROADWAY EXCAVATION

SHOULDER BACKING

IMPORTED BORROW (CY)
MOVE-IN/MOVE-OUT (EROSION CONTROL)
HYDROSEED

COLD IN-PLACE RECYCLING
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30% AVAILABLE

100% AVAILABLE
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1,500.00
4,000.00
560,000.00
1,000.00
7,500.00
40,000.00
5,000.00
4,200.00
8,500.00
1,200.00
1,200.00
2,100.00
30,600.00
6,325.00
4,000.00
8,000.00
35,700.00
1,000.00
3,800.00
41,000.00
150.00
23,000.00
4,000.00
4,900.00
8,000.00
265,000.00
3,000.00
205,000.00
40,000.00
750.00
2,000.00
1,300,000.00

0.01%
0.03%
4.85%
0.01%
0.06%
0.35%
0.04%
0.04%
0.07%
0.01%
0.01%
0.02%
0.26%
0.05%
0.03%
0.07%
0.31%
0.01%
0.03%
0.35%
0.00%
0.20%
0.03%
0.04%
0.07%
2.29%
0.03%
1.77%
0.35%
0.01%
0.02%
11.25%



360 CEMENT (COLD IN-PLACE RECYCLING) N 100% AVAILABLE 5 45,000.00 0.39%
370 EMULSIFIED RECYCLING AGENT (COLD IN-PLAC N 100% AVAILABLE 5 650,000.00 5.63%
380 ASPHALTIC EMULSION (COLD IN-PLACE RECYCL N 100% AVAILABLE S 25,000.00 0.22%
390 SAND COVER (COLD IN-PLACE RECYCLING) N 100% AVAILABLE S 26,000.00 0.23%
400 INTELLIGENT COMPACTION (COLD IN-PLACE RE Y 100% AVAILABLE S 80,000.00 0.69%
410 PREPAVING INERTIAL PROFILER Y 100% AVAILABLE S 2,000.00 0.02%
420 PREPAVING GRINDING DAY Y 100% AVAILABLE $ 170,000.00 1.47%
430 INTELLIGENT COMPACTION Y 100% AVAILABLE S 81,000.00 0.70%
440 HOT MIX ASPHALT (TYPE A) Y 20% AVAILABLE 5 600,000.00 5.19%
450 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) Y 20% AVAILABLE 3 580,000.00 5.02%
460 DATA CORE N 100% AVAILABLE S 11,250.00 0.10%
470 PLACE HOT MIX ASPHALT DIKE (TYPE C) N 100% AVAILABLE 5 2,600.00 0.02%
480 PLACE HOT MIX ASPHALT DIKE (TYPE D) N 100% AVAILABLE $ 18,000.00 0.16%
490 PLACE HOT MIX ASPHALT DIKE (TYPE E) N 100% AVAILABLE S 30,500.00 0.26%
500 PLACE HOT MIX ASPHALT (MISCELLANEOUS ARE N 100% AVAILABLE 5 21,000.00 0.18%
600 SURVEY MONUMENT (TYPE D) Y 100% AVAILABLE 5 6,000.00 0.05%
610 MIDWEST GUARDRAIL SYSTEM (STEEL POST) N 100% AVAILABLE 5 12,000.00 0.10%
620 MIDWEST GUARDRAIL SYSTEM (8' POST) N 100% AVAILABLE 3 14,000.00 0.12%
630 VEGETATION CONTROL (MINOR CONCRETE) Y 100% AVAILABLE S 74,000.00 0.64%
640 TRANSITION RAILING (TYPE WB-31) N 100% AVAILABLE S 16,000.00 0.14%
650 ALTERNATIVE IN-LINE TERMINAL SYSTEM N 100% AVAILABLE 5 25,000.00 0.22%
660 ALTERNATIVE FLARED TERMINAL SYSTEM N 100% AVAILABLE 5 24,000.00 0.21%
670 CONCRETE BARRIER TRANSITION N 100% AVAILABLE 5 70,000.00 0.61%
680 4" THERMOPLASTIC TRAFFIC STRIPE N 100% AVAILABLE S 175,000.00 1.51%
690 THERMOPLASTIC PAVEMENT MARKING N 100% AVAILABLE 5 1,000.00 0.01%
700 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN N 100% AVAILABLE S 7,000.00 0.06%
710 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEM N 100% AVAILABLE $ 40,000.00 0.35%
720 PAVEMENT MARKER (RETROREFLECTIVE) N 100% AVAILABLE S 21,000.00 0.18%
740 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN Y 100% AVAILABLE S 10,500.00 0.09%
750 STRUCTURAL CONCRETE, DRAINAGE INLET Y 100% AVAILABLE $ 14,000.00 0.12%

TOTAL PERCENTAGE OF CONTRACT AVAILABLE: 47.39%



Names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's rejection of the DBEs, the firms selected for that work, and the price difference for
each DBE if the selected firm is not a DBE:

Name, address, phone number of Name, address, phone Price difference
Item of Work rejected DBE Reason for rejection  number of selected firm (approx.)
Striping Super Seal and Stripe price too high Cal-Stripe ] 7,000.00
Fencing ACE Fence price too high Central Coast Fence S 61,000.00

Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and any technical assistance or information related to the plans, specifications and
requirements for the work which was provided to DBEs:
Papich Construction made efforts to notify all DBE contractors that assistance was made available in obtaining bonding, lines of credit, technical

assistance or insurance in our outreach efforts. We were prepared to offer this, however, no assistance was required for this conctract.

Efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE
subcontractor purchases or leases from the prime contractor or affiliate:
Papich Construction reached out to DBE striping firms and traffic control firms in order to increase DBE participation. We requested a temp striping

price from the striping firms, and traffic control rates from the traffic control companies. We also called DBE trucking firms for their rates.

The names of agencies, organizations or groups contacted to provide assistance in contacting, recruiting and using DBE firms:

Caltrans website, iSqft, Weekly Bid Flash/Construction Star, past bid resources.




S!dne! Johnson

From: Construction Star <support@constarl.com>

Sent: Wednesday, September 14, 2016 9:24 AM

To: Stefani Zysling

Subject: Construction Star DBE Ad Affidavit - Caltrans 05-1G1504Cold In-Place Recycling, cold

plane AC Pavement and RHMA-G on State Route 41

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that Papich Construction Co., Inc. did place an advertisement we published on 1/1/2016 in
our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or
material suppliers for the project Caltrans 05-1G1504Cold In-Place Recycling, cold plane AC Pavement and RHMA-G on State
Route 41 .

A copy of the advertisement is below:

Date Of Advertisement Placement: 9/14/2016 9:23:49 AM

Papich Construction Co., Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE,DVBE,UDBE,MBE,WBE,SBE,SLB,LBE,OBE
sub-contractors and material suppliers for the following project:

Caltrans 05-1G1504Cold In-Place Recycling, cold plane AC Pavement and RHMA-G on State Route 41

City/Location: Atascadero
County: San Luis Obispo

Owner: California Department of Transportation
Bid Date: Wednesday 10/19/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
JBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Constru
'P, BMP’s, Erosion Control, Demolition, Lead Compliance Plan, K-Rail, Cold Plane, Roadway Excavation, Cold In Place Recycling, Grinding, Rubb:
3 Graded, Hot Mix Asphalt, Survey Monument, AC Dike, Trucking, Aggregates, Minor Concrete (Minor Structure), Metal Beam Guardrail, Striping, F

Bid documents can be viewed at or obtained from:
dot.gov.ca
Papich Offices
Central California Builder's Exchange
Tulare Kings County Builder's Exchange
San Luis Obispo County Builder's Exchange

Papich Construction Co Inc (PCl) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work coope
seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certifi
ind payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price
's and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they t
s to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipr
We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement fo:
1 agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also b
ment. Subcontractors must posses a current contractor’s license, insurance and worker's compensation coverage meeting project requirements ani
d Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PC
sipation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at dcruce@pay

Papich Construction Co., Inc.
PO Box 2210
Pismo Beach, CA 93448

1



Szdney Johnson

From: iSqFt <DoNotReply@isgftmail.com>

Sent: Thursday, September 22, 2016 9:57 AM

To: Stefani Zysling

Cc: Stefani Zysling

Subject: Notification Confirmation: Caltrans 05-1G1504

iS Ft' a ConstructConnect” 1-800-364-2059
- q company www.isqft.com

Hi, Stefani.

The Invitation to Bid for 6051019 - Caltrans 05-1G1504(CA 93465) has been successfully processed by iSqFt on
a total of 92 recipients.

86 Emails
0 Faxes

6 Online-only

In order to check on the current delivery status or to export the recipients for this transmittal, you can view the
Transmission Log by clicking on the link below:

View the Transmission Log

If you need technical assistance, we're here to help at 1-877-502-9070.

Please do not reply directly to this e-mail as we do not monitor this address for responses.

Thanks,
The iSqFt Team

L A R (g = e S A R R R AT e - i 5
If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like

to change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To learn
more about the use of personal information by iSqFt, please read our Privacy Policy.
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Sent To

LUIS ALLENDE
Paul

James Colbert
Jon

Michael Abanilla
David Skinner

K. Terry

Rick Sohns
Steve Sahagun
Jim Ryan

Mike

Kyle

PATTI AUSTIN
Melissa Baker
Howard Feldman
CHARLES OJURI
irving lopez

Michael Anderon
Dan Spence

Stacy Stommel
Diego Corvera
ALEXANDRA FURNARI
Christopher Wilfong
brett reinke

CE

Adrian Cooks

Kyle

Kris Karpstein

Mike Williams

Company Name

ABSL CONSTRUCTION

Ac Dike Company

Acacia Environmental Construction
Acacia Landscaping

ACE FENCE COMPANY

ADH Environmental

AGL Landscapes, Inc.

Alcorn Fence

Alcorn Fence Company

Alon Asphalt Company

American Pavement Systems
Apco

Austin Enterprise

Blue Iron, Inc.

Borders Builders

C G O CONSTRUCTION COMPANY
C&W Construction Specialties, Inc.
California Traffic Maintenance
ccs

Central Striping Service Inc.
Chrisp Company

Civil Design Studio

CLEAN STREET SWEEPING, INC.
CMC Environmental Management
CMG Hydroseeding

Color Me Green (CMG)

COOKS AND SON INC.

Cooper Engineering, Inc.

Coral Construction Co.

Crown Fence
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Chris Tompkins
DEANA CARTER
John Decker

Peter Mosher
Patricia Dillard
Dwight Peterson
RONNIE JONES
RAVINDRA PENDURTHI
Ahmet Gulcu

Tim Mehta

Lisa Courtney
Kathi Vaughn
JEREMIAH ALEXANDER
Natalie Vasquez
Vern Welbaum
Roxanne Medina
ALEC GARCIA

Greg Sosa

Sunday Riekki
FRANKIE CELINDRO
Eric Ackerman
Mark Webster
Kelly Nelson

Hans Vermeulen
Gary Castro
Micahel Castro
Kellie Avila

Brian Gonzales
Vicente Bravo
Carmen Herzig

Gary Rivers

CT CONCRETE CUTTING INC.

DEANA'S EQUIPMENT RENTAL CO.

Decker Landscaping, Inc.

Dependable Petroleum Products, Inc.
DILLARD ENVIRONMENTAL SERVICES

Dwight Peterson
E-NOR INNOVATIONS INC.

EAR - ENVIRONMENTAL ASSESSMENT AND RE Email

Empire Landscaping

ESWPPP Consultants

F3 and Associates, Inc.
Farwest Safety, Inc
Fenceworks, Inc

FLASH TRAFFIC, INC.

FORCE TRAFFIC CONTROL INC

FRANK MEDINA GENERAL ENGINEERING CON Email

G F GARCIA AND SONS, INC
G SOSA CONSTRUCTION, INC

Golden State Sealing And Striping

GREEN CLEAN WATER & WASTE SERVICES, IN: Email

Gromatici Land Surveying
Hydrosprout Inc
Incompliance

JM Turner Engineering, Inc.
K R C SAFETY CO. INC.

K R C SAFETY CO. INC.

KELLIE AVILA CONSTRUCTION SERVICES, INC

Kroeker Inc.

La Firma Inc.

Lane Safety Co., Inc.
Linear Options, Inc.
Mallard Construction, Inc.

Hue Ta - General Estimating Depa Marina Landscape, Inc.

STEVE GIFFORD

MIDSTATE BARRIER, INC.
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Teresa Sites

brian hersh

Clay Hoggard

John Richards
CHRISTI PLUM

Jaime Villegas

habib chababi

ERIC ESCARZAGA
Brenda Hill

Brian Stephens

Rusty Cameron

TERRI CHAVES
Brandon Hurtado
Eric van der Welle
MADELAINE SHENKEL
mary mofid

DAVID BRILHANTE
Stacy Geremia-Paulicano
Clara Vasquez

trevor Madden

Josh Freeman
TERRANCE BLACKBURN
Katelyn Anderson
VINCE LOPEZ

Tim Anenson

Ben

chuck johnson

Modern Alloys, Inc.
National Blending Company
Our Valley Fence

Pacific Restoration Group, Inc.

PC&N CONSTRUCTION, INC
PCI

pinnacle land surveying, inc.
PRECISION CONCRETE, INC.
Pronesti Environmental
Rock Bottom Landscape Inc.
Rusty Cameron

S CHAVES CONSTRUCTION, INC.

Safety Network Inc

Selby's Soil Erosion Control Co., Inc.

SHENKEL TRUCKING, INC.

SoCal Stormwater Runoff Solution Services In Email

STATEWIDE STRIPES, INC

Statewide Traffic Safety & Signs

Sterndahl Enterprises
Super Seal & Stripe
Superior Hydroseeding, Inc.
T K BLACKBURN TRUCKING
Tully Consulting Group

V LOPEZ JR & SONS GENERAL ENGINEERING C Email

Veridico Group
Verux
W.C. Maloney, Inc
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9/14/2016 Caltrans - Office Engineer - Advertised Projects This Week

Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 05-1G1504. 1 results found.

Contractor: Papich Construction Co., Inc. Contact: Stefani Zysling

Address: PO Box 2210 Pismo Beach, CA 93448

Phone: 805-473-3016 Fax: 805-473-2217 Email: szysling@papichco.com

Services needed: We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants
for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP,
BMP?s, Erosion Control, Demolition, Lead Compliance Plan, K-Rail, Cold Plane, Roadway Excavation, Cold In
Place Recycling, Grinding, Rubberized Hot Mix Asphalt ? Gap Graded, Hot Mix Asphalt, Survey Monument, AC
Dike, Trucking, Aggregates, Minor Concrete (Minor Structure), Metal Beam Guardrail, Striping, Rumble Strips
Requirements: Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans
contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking
work on this project. We are willing to break out items of work into economically feasible packages to facilitate
DBE participation from certified firms. 100% performance and payment bonds will be required for the full
amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to
PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents /
addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work.
Please contact us for any assistance you may require for this solicitation, including obtaining bonding,
insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers
Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered
under our union agreements. All project documents are available at no cost for download on the Caltrans Office
Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must
posses a current contractor?s license, insurance and worker?s compensation coverage meeting project
requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing
pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firm?s
participation on this project, please do not hesitate to contact us. For more information contact David Cruce at
559-565-5040 or by email at deruce@papichco.com

Date posted: 09/14/2016
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Caltrans Ad
Top:

We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the
following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP,
BMP’s, Erosion Control, Demolition, Lead Compliance Plan, K-Rail, Cold Plane, Roadway Excavation, Cold
In Place Recycling, Grinding, Rubberized Hot Mix Asphalt — Gap Graded, Hot Mix Asphalt, Survey
Monument, AC Dike, Trucking, Aggregates, Minor Concrete (Minor Structure), Metal Beam Guardrail,
Striping, Rumble Strips

Bottom:

Requirements: Papich Construction Co Inc (PCl) intends to bid as a Prime for this Caltrans contract. We
intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work
on this project. We are willing to break out items of work into economically feasible packages to
facilitate DBE participation from certified firms. 100% performance and payment bonds will be required
for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By
submitting a price quote to PCl, subcontractors and suppliers affirm they have carefully examined ALL
the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied
themselves as to the scope of the work. Please contact us for any assistance you may require for this
solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are
signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be
required to sign a one time agreement for trades covered under our union agreements. All project
documents are available at no cost for download on the Caltrans Office Engineer Website. Project
documents may also be viewed in our office by appointment. Subcontractors must posses a current
contractor’s license, insurance and worker’s compensation coverage meeting project requirements and
will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if
you have any questions about this project, or need any assistance from PCI to facilitate your firm's
participation on this project, please do not hesitate to contact us. For more information contact David
Cruce at 559-565-5040 or by email at dcruce@papichco.com



S!dnex Johnson -

From: Sydney Johnson

Sent: Monday, October 17, 2016 2:27 PM
To: ‘Daryl Vorne'

Subject: Caltrans Highway 41 project

Hey Daryl,

We're bidding a Caltrans project (05-1G1504) on 10/19, and need a daily rate for profile grinding. Can you take a look
and send a quote over? Let me know if you have questions!

Thank you,

Sydney Johnson | Assistant Bid Clerk
Papich Construction Co., Inc.

0: (805) 473-3016 | F: (805) 473-2217
sjohnson@papichconstruction.com



Szdnez Johnson

From: Sydney Johnson

Sent: Tuesday, October 18, 2016 7:29 AM
To: 'D.AV.E. Trucking and Sweeping Inc.'
Subject: Caltrans Highway 41 quote

Hey Sean,

We're bidding a Caltrans project (05-1G1504) tomorrow (10/19) and | need a DBE trucking quote for oil. It's RHMA and
HMA:

41,400 tons HMA + 27,100 tons RHMA x 5% oil = 3,425 tons oil

The project is on Highway 41 E near Paso Robles, and we will be trucking the HMA from our Avenal Plant. Is there any
other information that you need? Let me know/give me a call!

Thanks!

Sydney Johnson | Assistant Bid Clerk
Papich Construction Co., Inc.

0: (805) 473-3016 | F: (805) 473-2217
sjohnson@papichconstruction.com



Sydney Johnson

From: Sydney Johnson

Sent: Tuesday, October 18, 2016 7:59 AM
To: ‘Rob’

Cc: Trevor

Subject: RE: Caltrans Highway 41 bid

Yes, that’s the one! Can you guys add a daily rate for temp striping to the quote?

Sydney Johnson | Assistant Bid Clerk
Papich Construction Co., Inc.

0: (805) 473-3016 | F: (805) 473-2217
sjohnson@papichconstruction.com

From: Rob [mailto:estimating@supersealandstripe.com]
Sent: Tuesday, October 18, 2016 7:56 AM

To: Sydney Johnson <SJohnson@papichconstruction.com>
Cc: Trevor <trevor@supersealandstripe.com>

Subject: RE: Caltrans Highway 41 bid

Hello Sydney,

We are bidding 05-1G1504. Is that the project you are talking about?

Feel Free to call me with any questions
Thanks,
Rob Van Antwerp

Super Seal & Stripe
Fillmore: (805) 524-7345
Paso Robles: (805) 226-5810

From: Sydney Johnson [mailto:SJohnson@papichconstruction.com]
Sent: Monday, October 17, 2016 10:24 AM
To: Rob <estimating@supersealandstripe.com>




Sxdnez Johnson

From: Sydney Johnson

Sent: Tuesday, October 18, 2016 9:29 AM
To: ‘michaelc@krcsafety.com’

Subject: Caltrans 05-1G1504

Hey Michael,

| just called regarding tomorrow’s bid, specifically the guardrail scope, which | am assuming you’re bidding? We would
like to perform the removal of the guardrail for 4 locations at Huer Huero Creek Bridge (it comes out to 250 LF) as we
will be performing work there anyway, but we would like for you to take care of the treated wood waste. Is this
something you’d be willing to do/reflect on the quote sheet? Let me know.

Thank you!

Sydney Johnson | Assistant Bid Clerk
Papich Construction Co., Inc.

0: (805) 473-3016 | F: (805) 473-2217
sjohnson@papichconstruction.com



SUBCONTRACT QUOTATION

2040 East Steel Road, Colton Ca 92324

Phone: (909) 884-7170 Fax (909) 884-7106
) Tm)B Cell: (909) 841-8036
e WO General Engineering Class A CA # 685387
& o) N) DIR # 1000001100
0 L, | Signatory to Laborers Union Local 1184
&1 AN/ ESTIMATOR: Steve Works
( { Lo B Tl

sworks@calstripe.com

“REVISED QUOTE” October 25, 2016

BIDS ON - 10/26/2016

PROJECT DESCRIPTION: AC PAVING - Rte. 41 near Atascadero, CA.
CONTRACT / PROJECT NO: Caltrans # 05-1G1504 05-SL0O-41-19.7/42.2
ADDENDA ACKNOWLEDGED: 1,2,3,4

10 9

11,

Cal Stripe Inc.’s subcontract proposal is good for 60 days. Prices are based on Plans & Specifications available at bid time, including all addenda.
If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is
required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special
provisions) will be provided with the subcontract agreement.

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments
must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on
monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the
retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full
retention to be released no later than thirty (30) days after completion of Cal Stripe’s stage, phase or permanent work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this
work. No extra work or additional work will be performed without written authorization.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.

If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries
$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad
insurance,

For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work,
not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be
charged as an additional move-in at the additional move-in charge stated below.

Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.

Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.

A baseline schedule and written notification is required a minimum of 30 calendar days prior to the
commencement of work and for each additional move-in.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Permanent Paint Stripe [NO]
Permanent Pavement Markers [YES]  Daily Temp. Striping [Option] Thermo/Paint Removal [YES]  Marker Removal [YES]
Removal of Temporary Markers (tabs/floppys) [ Option ] Lead Compliance Plan for Stripe Removal [YES] Lead Compliance Classes [NO]
Furnish PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) — [NO]

B. [ 1] Total move-ins included in this quote for Permanent Delineation. Additional move in-charge @ $7,500.00ea

C. [ 1] Total move-ins included in this quote for Stripe, marking or marker Removals. Additional move-in charge @ $7,500.00ea

D. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 8 ).

Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing,
and post & notify for no parking and all required portable CMS boards are to be furnished and placed by the Prime Contractor.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in; - f [ T ¢ ":J"_Lv“/u f
e B "

F. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of yellow stripe removal debris bins. Prime
Contractor is to provide an on-site dumpsite within the job limits, and shall dispose of all non-hazardous stripe & marker removal debris.

G. Removal of temporary markers or tabs/floppys is NOT included in this quote. Please see options section for pricing.

H. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation,

4-2015-SW




Project: Rte. 41 Atascadero Caltrans # 05-1G1504 Bids on 10/26/16

ITEM | QTY |[UNIT DESCRIPTION UNIT $ TOTAL

1 1 LS |Lead Compliance Plan ( Stripe Removal ) $867.00 $ 867.00
4 1 LS [Traffic Control - Cal Stripe Operations ONLY $32,000.00 $ 32,000.00
15  |204000 |[LF |Remove Yellwo Thermo Stripe $0.15 $ 30,600.00
19  |238000 |LF |Remove Thermo Stripe $0.15 $ 35,700.00
20 590 SF  |Remove Thermo Marking $1.50 $ 885.00
21 9530 EA |Remove Pavement Marker $0.40 $ 3,812.00
|68 449000 |[LF (4" Thermo Stripe $0.39 $ 175,110.00
69 590 SF  |Thermo Pavement Marking $2.00 $ 1,180.00
70 34400 |LF 4" Thermo Stripe (Bkn 36-12) $0.20 $ 6,880.00
72 9530 EA |Pavement Marker ( Retroreflective ) $2.20 $ 20,966.00
76 1 LS |Mobilization - Cal Stripe Operations $34,000.00 $ 34,000.00

|

Cal Stripe includes painting temporary striping during the thermo stripe removal operation.

We are using a DBE for part of our traffic control:

Associated Traffic Safety - QUOTE ATTACHED

Amount of DBE participation - 100% of $29,280.00

24,

Additional DBE (Optional)

DBE Materials supplier option:

Associated Traffic Safety - QUOTE ATTACHED

Amount of DBE participation is 60% of $159,061.32 which = $95,436.79

If you choose to use this DBE materials supplier; then you must add $43,800.00 to this quote

TOTAL BASE BID| $ 342,000.00
OPTIONS |
Daily striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)
1 Shift |Striper Truck & Operator ( Weekdays ) $1,326.00 Per Shift
1 EA |OT Rate for over 8 hours requested by Prime $155.00 Per Hour
1 LS |Materials for temp. striping (356,000 LF) Paving $6,500.00 | Lump Sum
1 LS ([Materials for temp. striping(119,000 LF) Rumble $3,000.00 Lump Sum
1 EA |Move-ins for temp. striping $1,400.00 Per Week
A move-in for daily striping is defined as 1 to 5 consecutive shifts of striping per week.
0 1 LS [Removal of temporary markers, tabs/floppys $6,274.00 Lump Sum

_Notes:

Removal of temporary markers, tabs or floppys, includes removing only one set for every 24' of roadway.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS




KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

P.O. Box 2221 Atascadero, CA 93423 o Phone 805.481.1600 ° Fax 805.461,1613
DBE Flrm ID - 38321 Contractors License No, 962161 IR‘10000‘I RRYA|

Traffic Control System — Day & )(‘_;TD D) i
1 Pilot Vehicle and Driver $750.00 per 8-hour shift L3 = # O’CSU & ?

2 Traffic Control Personnel for Flagging $1,250.00 per 8-hour shift X '3 = d
1 Traffic Control Personnel for Flagger Station Moving $750.00 Per 8-hour shift X? é CESQ 178
Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift all &

- $150.00 per shiftfor rumble strps o Bt & ) 7 SO. O

- $680.00 per additional technician w/8-hour shift

Traffic Control Notes:

If less than 2 consecullve shifis are performed please add 10% lo quoled lraffic control rates,

Cancellations made with less than 2 hours' nolica of requested show up ime will be charged +40% of quoled rales, ll cancellations MUST be
recelved in written form via fax or email.

Impacl altenualor vehicle (IAV) and traffic control crews subject to availabllity.
1 Traffks Control Personnel for Flagger Station Moving includes extra set of pre warring signs and truck to move flaggers withoul interrupling

work flow.
- Fully loaded truck includes applicable equipment o close two lanes In the same direction or one opposite directions and two ra
shoulder closures, & < x ‘.{ x 3 ﬁu X‘
Tovertine (5-12 hours] wil be charged al $95.00 per hour per person. X é
All double Time (over 12 hours) will be charged al $120,00 per hour per person, 2 0 O d)

If lunch break not given add ¥ hour al double time for compensation per parson.
Add $85.00 per light tower par shift plus fuel If applicable,
All Saturday Iraffic conlrol rates multiply by 1.46
All Sunday lraffic confrol rates multiply by 1.85
- Weal ATS understand thal every lraffic control situalion s different In its own way, we pride ourselves In keeping the customer happy, If
additional equipment |s needed that Is not shown above and ample time Is glven we will give It our best to provide you with what you need.

Keep in mind that a 1, 2, or 3 person crew can only do so much, With that belng said, understand that there may be times when additional
crews may be needed lo handle the work load that Is expected from the prime contractor,

29, 2900

i
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KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

P.O. Box 2221 Atascadero, CA 93423s Phone 805.461.1600 « Fax 805.461.1613

Public Works Contractor Registration # 1000013321 25-Oct-16
DBE Firm ID - 38321 e Contractors License No. 962161
CONTRACT INFO 05-1G1504
THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY
SUBCONTRACT
ITEM DESCRIPTION UNIT QTYy $/UNIT TOTAL

886440 White Thermoplastic TM WHTALKD CA SPRY TN 47 $ 1,437.00 $ 67,5639.00
885461 Yellow Thermoplastic TM LF YEL ALK CA SPRY VISC TN 44 $ 1,437.00 $ 63,228.00
806137 CB8O0FH By-1 Way Yellow EA 1100 $ 082 § 902.00
806132 CB80FH Ay-2way Yellow EA 8500 $ 082 § 6,970.00
Glass Beads LB 18000 § 048 $ 8,640.00

All above prices do not include tax, freight is FOB our store.

opfienal  DYE @‘”‘)‘\Q‘P‘& A

et

Total $ 147,279.00

TAYX \\,'732.?2

#\601,6&.'52.




CONTRACTOR: Papich SPM Avenal

ATTN: sVliney

DATE:

10/19/16

PROJECT DESCRIPTION: 05-1G1504

LOCATION: Hwy 41 Near Paso Robles

Quote based on Verbal Representation of Job Conditions

]:| Quote based on review of Plans spec and Site

Sean Reed
559.370.5756
DVBE# 1790879
DBE# 42154

davetrucksweep@gmail.com

MATERIAL ORIGIN DESTINATION QUANTITY UNITS Tanker CONDITIONS
PG 64-16 SJR Bakersfield SPM Avenal 1500+/- Liquid tons $28.00 |Freight +all taxes
PG 64-10 SJR Bakersfield SPM Avenal 2000+/- Liguid tons $28.00 |Freight + all'taxes 0o
PG 64-16 SJR Bakersfield SPM Avenal 1500+/- Liguid tons $320.00 [Material + all taxes 1
PG 64-10 SJR Bakersfield SPM Avenal 2000+/- Liguid tons $320.00 [Material + all tax

SPECIAL CONDITIONS:

Tied to Index for Oct 2016 Oil will be joint check or pre-paid expected pave date June 2017
Stand by after 60 min is $1.67 a min.
Expected pave date Summer 2016 For DVBE or DBE oil you must schedule trucks 2 weeks in advance.

50 to 100 +/- Tons a day for paving DAVE only has 2 oil tankers for DVBE goals please take this into account.

There will be a 8 hour min truck not used except for acts of god.

A surcharge will be assessed on All prices quoted of 2% for every $0.20
increase of California's average fuel rate, which is currently $2.65 a gal.
$28 aton multiple loads $33 aton single loads plus oil spill charge.

2 STET tvd ok M"\L

GENERAL CONDITIONS: Unless otherwise specified herein DAVE Trucking & Sweeping specifically excludes from the performance of the services here quoted all traffic control, dust control (watertruck

rental); any liabilities that may arise from job site conditions outside the direct and exclusive control of DAVE 8 hour mini mim on any truck day. All tonage quoets are per US ton. All quotes including
material subject to change without notice depending on material and trucking availability D.A.V.E. only guaranties 2 oil tan kers for DVBE goals.
LIFE OF QUOTE: Unless otherwise specified herein this quote will be VOID three months after DAVE bid date.

PAYMENT: All Invoices shall be paid within 30 days of invoice date. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. If a dispute arises between
the parties, the prevailing party shall be entilted to recover attorney fees in addition to any other relief to which the par ty may be entitled.

Contractor Authorized Representative

Name

__S_i_gnatu re

Date

Fax#
Phone#




Contractor:  Papich Attn: Sydney Date: 10/19/2016 DAVE 'I'I'III:KIII!I & SWIIOIIIII!I
Project Description:  05-1G1504 559.370.5756
Email davetrucksweep@gmail.com P.0.BOX
Project Location: Hwy 41 near Paso Robles i 975 TULARE CA 93275
Certifications DVBE#1790879 DBE#42154
Sat & All Sat & All ON/OFF
Nights Nights Sun Sun Saturday Saturday Sun Night Work  Haul Rate
Non Non Non Non Non Non Prevaling Prevaling Prevaling Prevaling Prevaling To be
Prevailing  Prevailing Prevailing  Prevailing  Prevailing  Prevailing Rate Rate Rate Rate Rate Tobeadded added
to NON
Straight Straight Straight Straight Double  to Prevailing Prevailing
Time Night Work Time Over Time Time Over Time Time Over Time OverTime Double Time Time Rate Rate Travel Time
Water Truck $100.00 $105.00 $105.00 $110.00 $110.00 $110.00 $148.90 5168.90 $173.90 $173.90 $173.90 $5.00 $10.00 $100.00
Double Bottom $105.00 $110.00 $105.00 $110.00 $110.00 $110.00 $148.90 5168.90 $173.90 $173.90 $173.90 $5.00 $10.00 $100.00
Semi Bottom $105.00 $110.00 $105.00 $110.00 $110.00 $110.00 $148.90 $168.90 $173.90 $173.90 $173.90 $5.00 $10.00 $100.00
End Dump $105.00 | $110.00 | $105.00 | $110.00 | $110.00 | $11000 | $153.90 | $168.90 | $173.90 $173.90 $173.90 $5.00 $10.00 $100.00
Demo Truck $105.00 $110.00 $110.00 $115.00 $115.00 $115.00 $158.90 $173.90 $177.90 $177.90 $177.90 $5.00 $10.00 $105.00
Flat Deck $105.00 $110.00 $115.00 $115.00 $115.00 $115.00 $158.90 $173.90 $177.90 $177.90 $177.90 $5.00 $10.00 $105.00

DVBE/DBE CREDIT: DAVE Trucking currently has 6 Double Bottom dump, 3 Semi Bottom Dumps or 3 Semi End Dumps and/or 1 Low Bed/ or 2 Oil Tankers. Please account for
our current fleet size when trying to obtain DVBE/DBE Credits. Please contact Sean Reed 559-370-5756 for information on how DAVE can help you meet your goal.
SCHEDULING: As there is a high demand for DVBE/DBE goals, scheduling will require confirmation of DAVE truck availibilty IN WRITING, no less than 2 weks prior to your
desired date. PLease schedule ASAP to assure DAVE can meet your scheduling needs.

TRAVEL TIME: DAVE Trucking & Sweeping home terminal (Port) is located in Fresno, CA. Unless otherwise stated in the quote, travel time for TRUCKING will apply to all jobs
located beyond a 50 mile radius from our home termianl. Travel time for Sweepers apply to ALL jobs regardless of location. Travel time is billed out "Port to Port" Please add
$135 per truck per day for subsistence for any work beyond a 50 mile radius of Fresno, CA.

Fuel Surcharge: A surcharge will be assessed on ALL prices quoted of 2% for every $0.20 increase of California’s average fuel rate, which is currently based off $2.65. Average
fuel rate can be found at http://tonto.eia.doe.gov/oog/info/wohdp/diesel.asp

QUOTE ONLY VALID WITH ACCEPTANCE OF "DAVE BID FORM AND ATTACHMENT & CONDITIONS"

Please add 3% per year beginning Aug 1, 2017 for any job that are expected to last longer than a year.

GENERAL CONDITIONS: Unless otherwise specified herein DAVE Trucking & Sweeping specifically excludes from the performance of the services here quoted all traffic control, dust control (watertruck
rental); any liabilities that may arise from job site conditions outside the direct and exclusive control of DAVE 6 hour minimim on any truck day 8 hour night All tonage quoets are per US ton. All quotes
including material subject to change without notice depending on material and trucking availability.

LIFE OF QUOTE: Unless otherwise specified herein this quote will be VOID three months after DAVE bid date.

PAYMENT: All Invoices shall be paid within 30 days of invoice date. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. If a dispute arises

between the parties, thﬁ prgvaitlinﬁ party shall be entilted to recover attorney fees in addition to any other relief to which the party may be entitled.
Contractor Authorized Representative

Name Faxit

Signature Date Phonett
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Back To Query Form

Search Returned 1 Records Thu Jul 02 10:36:28 PDT 2015
Query Criteria

Firm ID: 42154

District: 06

Firm Type: DBE

Gender: M

Firm ID 42154 -
Firm/DBA Name DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, |
Address Line1 495 N. MARKS

Address Line2

City FRESNO

State CA

Zip Code1 93706

Zip Code2

Mailing Address Line1 P.0. BOX 975

Mailing Address Line2

Mailing City TULARE

Mailing State CA

Mailing Zip Code1 93275

Mailing Zip Code2

Certification Type DBE

EMail DAVEtrucksweep@gmail.com

Contact Name SEAN REED

Area Code (559)

Phone Number 370-5756

Fax Area Code (559)

Fax Phone Number 374-6470

Agency Name CITY OF FRESNO

Counties 00;

Districts 00;

DBE NAICS 238910; 238990; 423310; 423320; 423390; 423810; 423860; 484110; 484121; 484122;
ACDBE NAICS

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C06825 SAND & GRAVEL SUPPLIER; C0839 ASPHALT
SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER
. SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier;
Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER
DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ;
C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774

TRUCKER;
Licenses
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do 7/212015



State of California
APPLICATION FOR PUBLIC WORKS CONTRACTOR REGISTRATION AFFIDAVIT
DEPARTMENT OF INDUSTRIAL RELATIONS

PWCR NUMBER: 1000015690

Contractor Name: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPIN
Trade Name(s): D.AV.E. TRUCKING & SWEEPING

License Type Number(s): NONE REQUIRED — NONE

Contractor Mailing Address: Contractor Physical Address: ity "3,
5633 N. FIGARDEN DR. #109 5633 N. FIGARDEN DR, #109% [, ¥y "if
FRESNO CA_ 93722 FRESNOD . h B CA 93122
COUNTY. FRESNO COUNTY: FRESNO_*/ 9 e W

Email Address:  DAVETRUCKSWEEP@GMAIL.COM & ;ﬂ;’ iy

A R NMPENS) T

PROFESSIONAL EMPLOYER ORGANIZATION (PEO) G g AW

LI' -

......

NP tgh
Do you lease employees through Professional Employer Organization? [_] Yes '. ’JP PE": i _1.!5“'.
INSURED BY CARRIER ff?*"i"\ gt.!.
Policyholder Name: DISABLED AMERICAN VETERAN EN‘TE&PRISES:'TRLIE?I%I_!;IG & SWEEPIN
Insurance Carrier:  STATE COMPENSATION INSURANCE FU?Qﬁ Jz*tlé ]
Policy Number:  511045-13 P Wy
Inception Date: 10912012014 - ﬂ“_‘_iﬁ,’:. -g’fgi:;lfmn Date: 09/20/2015

Yes [_No 1 certify that | do not have a{&'&delinquenhigbility to an employee or the state for any assessment of back wages or related
damages, interest, fines, qrip&gltjamgursuam to any final judgment, order, or determination by a court or any federal, state, or

local administrative agency, '”quludin%h confirmed arbitration award.
W

! it
Yes [_INo 1 certify that:the contractor is noticurrently debarred under Section 1777.1 or under any other federal or state law providing for
the debarment of contriigtors from public works.

i ] i ¢
[ Yes [VINo Sgg;i;'m 1725 Swreqilises allicontractors, as defined by California Labor Code section 1722.1, to be registered prior to bidding on
J,-I‘_il,l]‘;lic works projects on or after March 1, 2015, or for all public works projects awarded on or after April 1, 2015. Have you bid
‘on ipublic '\irg_rkx project after March 1. 2015, or were you awarded a public works project after April 1, 2015, without first
being. ﬁ:gistere'i‘ibvilh the Department of Industrial Relations?
Yes [_INo I certify, where applicable, the contractor is licensed in accordance with Chapter 9 (commencing with Section 7000) of the
Business and Professions Code CSLB.
[, SEAN REED the undersigned, am PRESIDENT , DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPIN with
the authority to act for and on behalf of the above named contractor. | certify under penalty of perjury that all of the above information provided is

true and correct. | further acknowledge that any untruthful information provided in this application could result in the certification being canceled.
1 certify this on: 08/06/2015 )

Public Works Conltractor Regisiration Affidavit - Page 1 of 2 08/06/2015 03:58 PM



VILEH

10-26-"16 12:09 FROM- ace fence co, 16263337843 T-906 POOOT / 0001 F-763
y . N ACE FENCE COMPANY L aleia TN
“l 727 GLENDORA AVENUE, LA PUENTE, CA 91744 / 3 / o
4 PHONE (626) 333-0727 * FAX (626) 333-7843 | 50 S™ME/
{‘ CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified 1o Bid
* Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"
FAX QUOTE
TO : _General Contractors ATTN : Estimator
FAX # - DATE : 10/25/16
FROM : Michael Abanilla ' PAGES™ _: 1

PROJECT : CADOT Cold In-Place Recycling, Cold Plané AC Pavement and RHMA-G (Confract No. 05-1G1504)

From 0.3 Mile West of Homestead Road to Route 46, Near Atascadero, In San Luis Obispo Co., CA
BID DATE : 10/26/18 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs ADDENDUM: 1,2,3,4&5

ITEM DESCRIPTION Unit Quy Unit Price Amount

Proposal as follows:

16 TREATED WOOD WASTE LB 25,300 $ 040 $ 10,120.00
18 REMOVE GUARDRAIL LF 1480 § 15.00 $ . 22,200.00
61 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 450 $ 36.00 $ 16,200.00
62 MIDWEST GUARDRAIL SYSTEM (8' POST) £ 330 $ 83.00 § 30,690.00
64 TRANSITION RAILING (TYPE WB-31) EA 4 $ 3,850.00 $ 15,400.00
65 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 9 $ 375000 § 33,750.00
66 ALTERNATIVE FLARED TERMINAL SYSTEM EA 10 $ 3,60000 % 36,000.00

TOTAL BID AMOUNT: $ 164,360.00

* ITEM # 64 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIQOR TO BID, OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANGE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CIDH PILING, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS: VEGETATION CONTROL;
DEMOLITION: CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILLING;
GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING;
POTHOLING OR LOCATING UTILITIES: MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING -
& ELECTRICAL WORKS: ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS &
TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS: PERMITS/FEES;
DUST CONTROL: K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE;
HAULING OF SPOILS (spoils from our excavalion are to be scatterad in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - § 1,000,000 - § 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - § 1,000,000,
OCIP / CCIP PROJECTS - WC's FREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS,

m
LICENSE # A, B & C-13 # 996577, EXP. 8-30-2018, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 05-1G1504 quote.xls
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540s. 4" St. Grover Beach CA 93433
(805) 481-1460 Fax (805) 481-2405
Contracrors Lic # 463992

CA DIR Registration # 1000009685

Quote .

Job Name:|Cal Trans 05-1G1504 Location:
Contract # Addendums Noted:
Estimator:|Chris Lundberg Date:[10/26/2016

We propose to furnish and install items listed below per plans and specifications

Item# Description Quantity  Unit  Unit Price Total
16  Treated Wood Waste 25300 LB 0.25 6,325.00
17— Remove fence % (3D
18  Remove Guard Rail 1480 1f 4.50 6,660.00
61  Midwest Guard Rail System 450 LF 27.00 12,150.00
62  Midwest Guard Rail System 8§' posts 330 LE 42,00 13,860.00
64  Transition Rail - Ea 3,950.00 15,800.00
65  Altin line terminal Sys 9 ea 2,780.00 25,020.00
66  Alt flaired terminal Sys 10 ea 2,342.00 23,420.00

Need 22 days traffic control

> AT

03,25

- u]

TOTAL PRICE: $105,860.00

This Quotation and attached Contract Provisions must become a binding part of any subcontract.
Please contact Chris with any questions at (805) 710-4901 or
chris@centralcoastfence.com




Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs.* Sarillcoat * Crackfill
CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE .-#3223 f

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930 -4
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/17

ESTIMATE
COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: CALTRANS 05-1G1504 - CONSTRUCTION ON ROUTE 41
ADDRESS: FROM .3 Ml W/O HOMESTEAD RD TO ROUTE 46 CITY : ATAS
PLANS: YES SPECS: YES ADDENDA: 5
ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

BID DATE ACCEPTANCE START DATE COMPLETION DATE

10/26/16

ITEM # DESCRIPTION QTY | UM U.C. TOTAL

REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL

1 LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) 11 LS $2,000.00 $2,000.00
4 TRAFFIC CONTROL SYSTEM (PARTIAL - FINAL STRIPING ONLY) 1 LS | $19,500.00 | $19,500.00
15 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT) 204000| LF $0.30 | $61,200.00
19 REMOVE THERMOPLASTIC TRAFFIC STRIPE 238000 LF $0.25 | $59,500.00
20 REMOVE THERMOPLASTIC PAVEMENT MARKING 590( SF $2.20 $1,298.00
21 REMOVE PAVEMENT MARKER 9530| EA $1.10 | $10,483.00
68 4" THERMOPLASTIC TRAFFIC STRIPE 449000( LF $0.36 | $161,640.00
69 THERMOPLASTIC PAVEMENT MARKING 590( SF $4.00 $2,360.00
70 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 34400( LF $0.30 | $10,320.00
72 PAVEMENT MARKER (RETROREFLECTIVE) 9530 EA $2.00 | $19,060.00
76 MOBILIZATION 11 LS | $13,000.00 | $13,000.00

7 SHIFTS OF FLAGGING WILL BE NEEDED FOR STRIPE REMOVAL.
TRAFFIC CONTROL FOR FINAL STRIPING INSTALL IS INCLUDED

IN THIS QUOTE. TEMP STRIPING PRICING MUST BE USED FOR THE
ABOVE PRICES TO BE VALID. IF TABS ARE PLACED IN LIEU OF
TEMP STRIPING, ADD $52,635 FOR T.C., TAB REMOVAL & LAYOUT.

TEMPORARY PAINTED TRAFFIC STRIPES WILL BE DONE IN
CONSECUTIVE 8 HOUR SHIFTS OF WORK. IF THERE IS A BREAK
IN THE WORK, A MOBILIZATION CHARGE WILL BE BILLED.
COST FOR TEMP STRIPING WILL BE $1,100/SHIFT (1 MAN CREW)
COST FOR MATERIALS FOR TEMP STRIPING WILL BE $.05/LF
TEMP STRIPING MOBILIZATION WILL BE $800/WORK WEEK
WORK PAST 8 HOURS WILL BE BILLED AT $150/MAN HOUR

THIS PROPOSAL EXCLUDES THE FOLLOWING:

REMOVAL OF TEMP TAGS

MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.)
CONSTRUCTION AREA SIGNAGE

POSTING OF TEMPORARY NO PARKING SIGNS

MESSAGE BOARDS

TRAFFIC CONTROL FOR STRIPE REMOVALS

SURFACE PREP PRIOR TO STRIPING

RETROREFLECTIVE TESTING

SEE PAGES 2 - 4 FOR CONTINUED NOTES & EXCLUSIONS...

PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS
CALL TIM TANNER FOR SCHEDULING - (805) 432-3620 PAGE 1 OF 4 |TOTAL $360,361.00
A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.




Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill
CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 | FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/17

ESTIMATE

COMPANY: ATTN:

PHONE: FAX: EMAIL:
JOB NAME: CALTRANS 05-1G1504 - CONSTRUCTION ON ROUTE 41
ADDRESS: FROM .3 M| W/O HOMESTEAD RD TO ROUTE 46 CITY : ATASCADERO, CA

PLANS: YES SPECS: YES ADDENDA: 3

ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

BID DATE ACCEPTANCE START DATE COMPLETION DATE
10/19/16
ITEM # DESCRIPTION QTY | UM G TOTAL

REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL
BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ $6,000/EA

CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO
STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED
COSTS/FEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT).
INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.

DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF
SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR

ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL
OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.

PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS

CALL TIM TANNER FOR SCHEDULING - (805) 432-3620 PAGE 1 OF 4 [TOTAL

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill
CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 3019 PROPELLER DRIVE, PASO ROBLES, CA 93446
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/17

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/

$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:
1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule.
Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the
Contractor receives payment from Owner for our completed work. Delinguent payments will be subject to the highest
interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
payment to the Contractor. |f Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty,
(30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest
interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under
conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or
staging. design changes. modified layout. resulting from plan errors or inaccurate designs, will require payment for additional
work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed
upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices
established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof;
whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including
but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super
Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs
plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner.
Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's
work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to
execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this
information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal
& Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of
continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for
our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or

this Subcontract Quotation becomes null and void.

10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive
order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as
amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared
accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe
Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval
of Super Seal & Stripe.
14. This proposal excludes all costs assiciated with training classes, badging, fingerprinting, background checks, etc. including but not
limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of $125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the
contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



. PAGE 4 OF 4
Aeant CERTIFICATE OF LIABILITY INSURANCE 7 P

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONTACY Elena Amaro, CISR

Tolman & Wiker Insurance Services LLC #0E52073 |FNENE . (805)585-6736 | & Noy,_(805) s85-6836
196 S. Fir Street A#@B"‘Eﬁ.emro@tohanandwiker.com =

PO Box 1388 INSURER(S) AFFORDING COVERAGE NAIC #
Ventura CA 93002-1388 iNsurer A Travelers Indemnity Co of CT 25682
INSURED iNnsurer B :-Travelers Prop Cas Co of Amer 025674
Super Seal & Stripe, Inc. INSURER C :

B&E Supply & Equipment INSURER D :

P.O. Box 755 INSURER E :

Fillmore CA 93016 INSURER F :

COVERAGES CERTIFICATE NUMBER:15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

KA TYPE OF INSURANCE w POLICY NUMBER ﬁ%':c m; LIMITS
| GENERAL LIABILITY EACH OCCURRENCE Us 1,000,000
X | COMMERCIAL GENERAL LIABILITY w ] § 300,000
A | cLams-maDE E OCCUR pT22-CO-9324B327-1CT-16 [3/1/2016 13/1/2017 | Mep exp (Any one person) | § 5,000
IS PERSONAL & ADV INJURY 15 1,000,000
=l **EXCLUDES ALL WRAP/OCIP GENERAL AGGREGATE B s 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER [PROJECTS* * PRODUCTS - COMPIOP AGG 5 2,000,000

poucy [X ] B% [ ioc $
AUTOMOBILE LIABILITY _&W . 1,000,000

A E‘ ANV AUTO BODILY INJURY (Per person) | §

:![}-rggNEO fEﬁ'EQ“LED DT-810-9324B327-TCT-16 B/1/2016 [3/1/2017 BODILY INJURY (Per accident) | §

|| repautos Naa ED [ FROTERTY DAWAGE z

$
| X | UMBRELLALIAB | | ocouR EACH OCCURRENCE 5 2,000,000
B EXCESS LIAB CLAIMS-MADE AGGREGATE $ 2,000,000

pep | | meTEnTions DTSM-CUP-93248327-TIL-16 [3/1/2016 [3/1/2017 .

3 rgg:ﬁﬁgf%:if?%?%a UTVE P N -—me—sx O STA“% [ —[O'Is-

ANY PROPRIETOR/PARTNER/EXECUTVE E L. EACH ACCIDENT S 1,000,000
W:II\(;;R;:EI:IA?IEH'? PABAGS e DTJUB-9324B315-16 1/1/2016 Q/1/2017 £ L. DISEASE - EA EMPLOYEE § 1,000,000
Eégf:gfﬁ‘ﬁobﬁ OanOPERATIONS below E.L DISEASE - POLICY LIMIT ] $ 1,000,000

DESCRIPTION OF OPERATIONS | LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
GL: CGD3910813 — Exclusion — All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions

for Certain Ongoing Operations; CGD2460805 — Blanket Additional Insured (Contractors) (Primary) ;
CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 — Designated Project(s) General Aggregate
Limit

AUTO: CAT3530215 — Blanket A/I, Blanket WOS; CA00011013 — Primary

WC: WC990376A001 — Blanket WOS

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

*SPECIMEN*
AUTHORIZED REPRESENTATIVE
_——
fark Lyon/ELENAA i b TS “'Lj/k
ACORD 25 (2010/05) ©1988-2010 ACORD CORPORATION. All rights reserved.

INS025 201008 01 Tha ACORN nama and Innn ara renlctarad marke nf ACORN



AﬂS'L Price Quotation

Construction ALL BIDDERS

AR SIS SRRy N I
Diamond Grinding/Asphalt Milling

Corporate Office License #A 621781 Phone
ﬁi;fa;“gk 3;‘:; dir #1000002818
P 5§10-727-0900 SMBE & DBE Certification CT-005270 Fax

F 510-727-0910

Central Valley/Southern California Job Location Attention ESTIMATING
Visalia, CA
P 559-936-2102 C.T. 05-1G1504
S.L.O. Bid # 709
ATASCADERO RT.41 Bid Date 10/19/2016
#22 Remove A.C. Dike - 38,200 L.F.-see below
#29 C.P.A.C.P. - 57,600 s.y. - see below

COLD PLANE A.C. PAVEMENT - MACHINE RENTAL ONLY - SEE BELOW

FOR THIS WORK WE HAVE AVAILABLE A WIRTGEN W200 580 HP MACHINE FOR $4400 PER
REGULAR 8 HOUR SHIFT. $550 PER HOUR OVERTIME. ADD $200 FOR NIGHT SHIFT.
MOBILIZATION WILL BE CHARGED AT $165 PER HOUR.(ground man included)

Includes Cut and load into your trucks.
Excludes Hauling, Sweeping, Traffic Control, Temp. Tapers, Layout, Handwork, Posting, Windshield Damage, Supplying
water into our machine, Maintenance and Protection of milled areas, Areas not accessible to our machine.

Diamond Grind... See Page 2

Thank you for the opportunity to earn your business. Good luck.
Doug Southard. 559-936-2102. doug@abslconstruction.com

1. This bid is not divisible. All items in this quotation must be accepted for the prices set forth above to be effective. This quotation will be incorporated into the
subcontract between parties.
2. ABSL requests a minimum of 2 weeks notice before job starts. A 72 hour notice for change of schedule is requested.
3. The unit prices stated with the quote is based on estimated quantities within the bid proposal. If the quantity changes by 25% or greater, ABSL reserves the
right to adjust the unit price.
4. The above stated price does not include permits and state or local taxes.
5. USA notification is to be done by General Contractor prior to commencement of work.
6. Costs of repairs to damaged machinery due to hitting unmarked obstacles (i.. water valves, manholes, buried steel or iron) will be the responsiblity of the
General Contractor or Government Agency.
7. Back charges to ABSL must be communicated by the contractor in written form within 48 hours from the time of the occurrence.
8. Unless agreed otherwise, payment is due and payable with 30 days of billing.
9. ltems not specifically included with the quotation are considered excluded.
10. If an Insurance Certificate requires a Waiver of subrogation, an additional charge of $250.00 will be applied.
11. No retention to be withheld on rental rate work.
12. All teeth over one complete set will be charged to the contractor. This applies to daily rental only.
Page 1




Price Quotation

BSL

Construction ALL BIDDERS

CTED R R ST R S AR
Diamond Grinding/Asphalt Milling

Wl ik ioons License #A 621781 Phone
T e oy dir #1000002818
ayward, CA 94544 d ;
P 510-727-0900 SMBE & DBE Certification CT-005270 Fax
F 510-727-0910
Central Val{fyﬁf)ulgim California Job Location Attention ESTIMATING
1salia,
P 559-936-2102 C.T. 05-1G1504
S.L.O. Bid # 709
ATASCADERO RT.41 Bid Date 10/19/2016
#42 PREPAVING GRINDING DAY (Item Code #390020) # 16 DAYS

OPERATED 3' WIDE 425 HP DIAMOND PROFILER AND TANKER AT THE FOLLOWING:

36 o0 |Gratr DAILY RATE OF $5,000-Grinding day is 8hrs. or until tanker reaches legal limit
i PLUS MOBILIZATION OF $2500 (includes one move on & off, Monday-Thursday)
Thuro | INCLUDES:

& I'l‘I) He ol 3 I * Grinder up to 8 hours(tanker legal load)
g i ‘ * Tanker 8 hours (add second tanker $175/hr plus mob)
4 . * Add. Hrs. Billed at $450/grinder,$175/tanker plus operator O.T.
brums o7 . EXCLUDES:
““4-&3’}*‘“’ xY = 1%0? :\:/aterscu;ceafr;‘:idmnpslite
& ayout and traffic contro -
#g5)me x4 = 9= & Syeeping, Profiling %l ‘OM‘
* Any guarantee of specific i.r.i.
* Any operator O.T.($35/hr.$70/hr.dbl)
<8 * Subsistence of $125/man per layover
,zc,.lf J;A-f * Operator daily travel to and from Jobsite $115/hr.
* Weekend Travel Premium

Qe | et

WV\AJ to LOC"VQ. % £ MLL

,a'sgsj | QA‘{.

2345 o m( Thank you for the opportunity to earn your business. Good luck.
; Doug Southard. 559-936-2102. doug@abslconstruction.com

1. This bid is not divisible. All items in this quotation must be accepted for the prices set forth above to be effective. This quotation will be incorporated into the
subcontract between parties,
2. ABSL requests & minimum of 2 weeks notice before job starts. A 72 hour notice for change of schedule is requested.
3. The unit prices stated with the quote is based on estimated quantities within the bid proposal. If the quantity changes by 25% or greater, ABSL reserves the
right to adjust the unit price.
4. The above stated price does not include permits and state or local taxes.
5. LUSA notification is to be done by General Contractor prior to commencement of work.
6. Costs of repairs to damaged machinery due to hitting unmarked obstacles (i.c. water valves, manholes, buried steel or iron) will be the responsiblity of the
General Contractor or Government Agency.
7. Back charges to ABSL must be communicated by the contractor in written form within 48 hours from the time of the occurrence.
8. Unless agreed otherwise, payment is due and payable with 30 days of billing.
9. ltems not specifically included with the quotation are considered excluded.
10. If an Insurance Certificate requires a Waiver of subrogation, an additional charge of $250.00 will be applied.
11. No retention to be withheld on rental rate work.
12. All teeth over one complete set will be charged to the contractor. This applies to daily rental only.
. Page 2




. 916 08:03a Abrasive Blasling Service 951-786-9081 p.1

A
54

rasive Blasting Service
5 24" Street, Riverside, CA. 92509

e = o

Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. From: Lloyd Kotab, Estimator
Cell Number 951-742-1715

Pages: 2 including coversheet

"""‘“:V’S /o/i ?/IL
Re: Bid for ContractNo. 2 S~ [/ 7p ¢}

Bid Date: /C’/[ﬁ' //¢

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to
submit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

DIR - Public Works Contractor No. 1000013439

Kathryn D. Kincaid CSLB 765558

If there are any problems with this transmission, Please contact Diana Winn at the number
above to assist you further. Thank You for your consideration and the opportunity to be
part of your team.
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Abrasive Blasting Service
5465 24" St, Riverside, CA. 92509
951-683-4692 / 951-786-9081
CSLB No. 765558 - DBE No. 40447 — SBE No. 61312 — DIR No. 1000013439

Caltrans No. 05-1G1504
05-SLO-41-19.7/R42.2
Bids on 10-19-16

i ltem Unit of Est. Qty. | UnitPrice | [tem Total

| Measure

= ==

! Lump

ot 070080  Lead Compliance Plan LS Sum 2,000.00 LS 2,000.00

r L oL
15 [41103 | Remove Yellow Thermoplastic Fraffic Stripe ( Hazardous Wasic ) LP 204,000 J9LF 79,560.00
19 1507)4 | Remove Thermoplastic Traffic Stripe LF | 238,000 29LF 69,020.00
20 150715 Remove Thermoplastic Pavement Marking SQFT 590 2.00 SF 1,180.00
21 150722 | Remove Pavement Markers EA 9,530 1.00 EA 9,530.00
Lump !

73 999990 | Mobilization LS Sum  5,000.00LS | 5,000.00 |

Total price for all items shown above $ 166,290.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.
This bid is for the removal of hazardous material and includes clean-up for our scope of work only

Bid includes Two Moves with up to twelve shifis total 1o complete our scope of work. Delays in work caused by traffic control
or amy reason other than by A.B.S will not be held against A.B.S. A.B.S reserves the right to charge for down time due to
traffic contiol or for any reason other than by A.B.S. Additional moves $3,000.00 per additional shifts $1,500.00 plus removals.
Lead compliance plan includes up to (3) persons attending in Riverside a “Lead Awareness Class”. Should Contractor or State
sersonnel rquire our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra $1500,00. An
tlternate to these options is to have ABS Lead Foreman hold a “tajl gate” class prior to removal which meets Cal-OSHA
‘equirements of CCR 8§ 1532.1 and California Title 8 CCR (D)(1XB).

Bid excludes Traffic Control, Temporary and/er Painted Markings

sontractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mymt. schedule
Abrasive Blasting Service requires a 14 business day notice prior to the start of work

’rime Contractor provides bond. Qur bond rate is 3%

brasive Blgsting Service is signatory with the Laborers International Union of North America. All work, including
juipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and
1 applicablg codes, standards, and Jaws of the latest edition as specified in the codes, standards and reference specifications.

uotation: We propose to furnish all materials, equipment, and all Jabor necessary to complete the work as specified and/or
aended in this proposal for the sum specified above.

———

oyd Kotalj, Mobile Operations Manager / Estimator

xceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay
: amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company Authorizing Signature Date
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 ASSOCIATED
P Traffic Safety

P.O. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 @ Fax 805.461.1613

FAX MEMO
TO: Estimator FROM: Ken johnston
ATTN: PAGES; 6
- i : :
oc7 268, 29/¢
FAX: DATE: . Oet15 3816
PHONE: CC:

RE: Caltrans 05-1G1504

WE ARE CERTIFIED DBE # 38321

(=
\\\O

Tralfic Safety Contractor and Supplier
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KELLIE AVILA CONSTRUCTION SERVICES, INC.
dha

y L (B A SSOCIATED
b Traffic Safet

726,

P.O. Box 2221 Atascadero, CA 93423« Phone B05.461.1600 » Fax 805.461.1613 ﬂé/ 2 4 Za/é
Public Works Contractor Registralion # 1000013321 m

DBE Firm ID — 38321 = Conlraclors License No. 962161

CONTRACT INFO 05-1G1504
THIS PROPOSAL AND ATTACHEDP PROVISIONS ARE TO BECOME A BINDING PART OF ANY
SUBCONTRACT
ITEM DESCRIPTION UNIT QTyY $/UNIT TOTAL
LS 1 LS $ 5,000.00

3 Construction Area Signs
*Price above includes signs from CS-1 & TH-1 and 2 Type | Funding Signs furnished, installed and
*All signs to be Installed per plan CS-1 and fo be installed with (1) mobilization for removed with (1)
mobilization. Additional mobilizations will be charged at $500.00 per each.
* Signs will be covered at installation if required and contractor will be responsible to uncover when
needed and recover when not required. Conlractor is responsible for sigh maintenance.
* All signs and posts are to remain the propery of Associaled Traffic Safety upon the completion of the

project.
* Assoclaled Traffic Safety will notify USA for its work only at no extra charge fo the general contractor
4 Traffic Control System LS 1 LS

* Traffic plan not included in item

* See next page for traffic control rates
5 Channelizer (Surface Mounfed) EA 20 $ 35.00 §
6 Portable Changeable Message Slgn LS 1 LS

* $150.00/Day :$400.00/ Week : §1,000.00/Month

* $400,00 delivery fee per PCMS : $400.00 pick up fee per PCMS
8 Temporary Crash Cushion Module
9 Temporary Alternative Crash Cushion System

700.00

28 $§ 17500 $  4,900.00
2 $ 3,000.00 §  6,000.00

55

Note: Items 5, 8 & 8 must be bid together and if used bid with item 3.

Note: . 3 addendums acknowledged Total $ 16,600.00
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KELLIE AVILA CUNS | r<uu | ION SERVICES, IN(;

dba

ASSOCIATED
Traffic Safety

P.O. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 @ Fax 805.461.1613
DBE Firm ID -~ 38321 @ Contractors License No. 962161 @ DIR 1000013321

Traffic Control System —Da

1 Pilot Vehicle and Driver $750.00 per 8-hour shift

2 Traffic Control Personnel for Flagging $1,300.00 per 8-hour shift

1 Traffic Control Personnel for Flagger Station Moving $750.00 Per 8-hour shift

Please add the following amount fo any shift price above:

- $50.00 per additional arrow board per shift
- $175.00 per shift for rumble strips
- $680.00 per additional technician w/8-hour shift

Traffic Control Notes:

- Ifless (han 2 conseculive shifts are performed please add 10% lo quoled lraffic conlrol rates.

- Cancellations made with less than 2 hours' notice of requested show up lime will be charged +40% of quoled rates, all cancellalions MUST be
recejved in wrilten form via fax or emall.

- Impacl altenualor vehicle (IAV) and traffic conliol crews sublecl lo avallabllily.

- 1Traffic Conlrol Personnel for Flagger Slation Moving includes exira set of pre warring signs and Iruck lo move flaggers wilhout Inlerrupling
work flow,

- Fully loaded truck includes applicable equipment lo close lwo lanes in (he same direction or one lane In opposile direclions and (wo ramp or
shoulder closures.

- Alloverlime (8-12 hours) will be charged al $35.00 per hour per person.

- All double lime (over 12 hours) will be charged al $120.00 per hour per person.

- Iflunch break not given add % hour at doubla lime for compensalion per person,

- Add $85.00 per light lower per shifl plus fuel If applicable.

- All Saturday lrafiic conlrol rates mulliply by 1.45

- All Sunday fraffic conlrol rales multiply by 1.85

- We al ATS understand thal every traffic conirol situalion is different in ils own way, we pride ourselves In keeping the customer happy, if
addllional equipmenl is needed Ihat is nol shown above and ample time is given we will give it our best lo provide you with whal you need.
Keep in mind that a 1, 2, or 3 person crew can only do so much, Wilh thal being said, understand that lhere may be limes when additional
crews may be needed lo handle the work load that Is expecled fram the prime conlraclor.

Traffic Safety Contractor and Supplier
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RS ASSOCIATED
QW 'raffic Safety |

P.O. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 @ Fax 805.461.1613
DBE Firm ID -~ 38321 @ Contractors License No. 962181@ DIR 1000013321

P.

4/6

Impact Attenuator Vehicle (IAV) — Rental Only — Subject to Availability

- $350.00/day : $1,500.00/week : $4,000.00/month

Deliver and pick-up fees apply, call for details
- Proper insurance certificate must be on file with ATS prior to delivery

Portable Light Towers — Rental Only — Subject to Availability

- $86.00/day : $300.00/week : $900.00/month
- Deliver and pick-up fees & fuel charges apply, call for details

Changeable Message Signs (CMS) — Rental Only — Subject to Availability

- $150.00/day : $400.00/week : $1000.00/month
- Deliver and pick-up included

Arrow Board Trailer — Rental Only — Subject to Availability

- $70.00/day : $225.00/week : $700.00/month
- Deliver and pick-up fees apply, call for details

Traffic Control Plans per Sheet

- Non Engineered : $300.00/each
- With Civil Engineers Stamp and Signature ; $750.00/each
- Other than minor changes will be billed at hourly rate.

Cerlified Flagger Training

- $125.00 per person minimum 5 people per class,
- Location to be determined, cost paid for by the participants.

Traffic Safety Contractor and Supplier
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. ASSOCIA ED]
Traffic Safety

P.O. Box 2221 Atascadero, CA 93423 @ Phone B05.461.1600 @ Fax 805.461.1613
DBE Firm ID - 38321 @ Contraclors License No. BSZ161® DIR 1000013321

ATTACHMENT A

ASSOCIATED TRAFIC SAFETY is a signalory to lhe Laborers of Norfhem Callfornta, Conslucllon Laborers of Soulhem California.

2 Unless otherv/ise noled on quole, all subsistenca and (ravel pay Is Included In all prices.

3 ASSOCIATED TRAFFIC SAFETY Is racognlzed by the Depariment of Transporiation as a Certified Disadvanlaged Business Enlerprise (DBE) & (UDBE) — Certlficale
38321

4 Concrete or asphall coring / patching is NOT included in construction or permanent sign and or marker Installalion or relocallon.

5 Unless noled on bid, Iralfic conlrol is NOT included In the Inslallallon, removal, or repalr of any llems.

6 ASSOCIATED TRAFFIC SAFETY raqulres a 12 working day wrltten notice in advance, prior lo commencemen of work, including installallon and remova of signs.
Addltonally, an Execuled subcontract or purchase order musl be on file wilh Ihis office prior lo lhe siar of Ihe work.

7 ASSOCIATED TRAFFRIC SAFETY requires lhe contraclor's schedule for the following day’s work by 12pm lhe procaeding day. Il nolice is nol received add 15% lo
ATS rafes.

[} This quote shall remaln valid for a perfod of 45 days from (he aciual dale of the bid opening unless olherwise agreed upon,

9 Conlractor agrees (o provide personnel for up lo 5-10 minules per ATS employee for relief break pesiods as needed due to wealher and heal condllions lo mesl CAL
0SHA heat iliness prevenlion requiremenls.

10 Lump Sum price lor Consiruclion Area Signs includes: USA Nolificatlon, Inslallation, removal and INITIAL, dating of any ramp signs. Conraclor will be responsible for
mainlenance and changing dales on signs as required, all consirucllon area slgns ars considered renlal and shall remain properly of ASSOCIATED TRAFFIC SAFETY
al he canclusion of projecl. Por ATS slandard rental agreement prime confraclor will be charged reptacement cos for any signs, lumber or barrcades missing and or
damaged al conclusion of project, lhis amounl musl be paid in full wilhin 30 days by the conlractor, relention shall nol be held on this amount

11 Prior lo ASSOCIATED TRAFFIC SAFETY inslalllng any slgns prime conlractor must hava proper agancy (I.e. Calirans, Counly, Cily, elc.) mark oul all sign Jocations.
Proper agency musl also mark out thelr underground ulliiles and or plpas thal are nol localed by the USA. Agency will be responsible for line hil hal are not marked
oul by thelr forces, (haralore ASSOCIATED TRAFFIC SAFETY will nol be responsible for any damage done Lo agencies ulililies and this will bscoma the
rasponsibliilies of the prime contractor and or Ihe representing agency,

12 Conlractor responsible for any (ees assoclaled wilh traffic control / encroachment parmits, Inspactlon fees and parking meter lees accrued by the Cily/Counly and/or
Stale agencies.

13 Trallic control plans & {rafiic conlrol plans prepared by or slamped by a registered engineer are nol included.

14 All Salrday Iraffic conlrol rales multiply by 1.45. All Sunday traffic conirol rales mulliply by 1.85. Holiday work Is not Included.

15 Canfractor is responsible for lost, stolen or damaged equipment unless ATS is maintaining dally closures,

16 ASSOCIATED TRAFFIC SAFETY will nol provide performanca or payment bonds lo the prime conlraclor.

17 Relention will nol be held on \rafflc conlrol work.

18 Compllanca with Seclion 7108.5 of Ihe Business & Professions code perlaining lo prompl paymenl end pay when pald clauses ara MANDATORY.

19 ASSOCIATED TRAFFIC SAFETY requests an invilalion (o all pre-job conferences.

20 Nofification must be given o ASSOCIATED TRAFFIC SAFETY prlor lo any work performed as EXTRA-WORK of Force Account, If nolification i nol received, ATS will
bill al usual rates and full payment wlll be the responslblllly of he prime contractor.

21 Conlraclors Stale Licanse # 862161

22 Partzble Changeable Message Signs are sfrictly RENTAL, refenlion will not be held on rental equipment.

23 ASSOCIATED TRAFFIC SAFETY maintains Commercial General Liabllity Insurance wilh limlis of §1,000,000 each occurrence $2,000,000 aggregate. Additional
Insured and Hold Harmless are given only In raspects to ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC SAFETY carries $2,000,000 excess fiabifty,
Any addilional liabllty limlis or addllonal endorsement, Including Waiver of Subrogafion (add $50.00 per policy period) requesled by Prime Conlraclor and nof provided
by ASSOCIATED TRAFFIC SAFETY will be charged fo and will be ihe responsibliity of the Prime Conlraclor,

24 Sign panels for permanen ilems supplied by ASSOCIATED TRAFFIC SAFETY must be given 45 days advanced nollce prior (o balng needed.

25  Should this guote be accepled by Lhe prime In lte enflrely shall hecome part of any and all subconlract agreements and/or
Purchase Orders relaling fo {his prolect,

Submilted by: Dats;
Company; Accepled by:

Traffic Safety Contractor and Supplier
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Back To Query Form

Search Returned 1 Records

Associated Traffic Safety No. 4567 P. 6/6

winieu we winselion Program

Wed Ocl 26 07:39:35 PDT 2016

Query Criteria
Firm ID: 38321
Firm Type; DBE

Firm ID 38321

Firm/DBA Name KELLIE AVILA CONSTRUCTION SERVICES, INC

Address Line1 PO BOX 2221

Address Line2

City ATASCADERO

State CA

Zip Code1 93423

Zlp Code2

Mailing Address Line1

Mailing Address Line2

Mailing Clty

Mailing State

Mailing Zip Code1

Malling Zlp Code2

Certification Typs DBE

EMall kelle@assoclatedirafficsafely.com

Contact Name KELLIE AVILA

Area Code (805 )

Phone Number 461-1600

Alt Area Code (808 )

Alt Phone Number 610-9965

Fax Area Code (805 )

Fax Phone Numbar 461-1613

Agency Name CITY OF FRESNO

Gounties 10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;

Disfricts 04; 05; 06: 07:

3B990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119;
DBE NAICS s W
ACDBE NAICS
C0612 SAFETY EQUIPMENT SUPPLIER; C0821 LANDSCAFPING MATERIAL SUPPLIER; CO870 PIPE SUPPLIER;

C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 FAVEMENT MARKERS
SUPPLIER; C0698 BUILDING MATERJAL SUPPL|ER; C0800 Traffic Striplng, Marking and Trafflc Control Mateilals
Suppller; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Caunt; C1280

Work Codes TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320
METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8608 TRAFFIC COUNT STATION; C8810 SPEED
MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770
CONSTRUCTION MANAGEMENT; €C9903 CONSTRUCTION CLEAN UP; C3807 CONSTRUCTION EQUIPMENT
RENTAL: F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses A Genaral Engineering Conltraclor; B General Bullding Conlraclor; C31 Construction Zone Traffic Control Conlractor;

Trucks

Gender E

Ethnicity CAUCASIAN

Firm Type DBE
Back F

hitp:/iwww.dol.ca.gov/ucp/Query Submil.do

”n



TIMATING Page 1 of 2 2016-10-26 15:34.52 (GMT) 155931419981 From: Doug Southard

Price Quotation

Construction ALL BIDDERS
e e
Diamond Grinding/Asphait Milling

Cu:po,m;.cﬁ()ﬁicc License #A 621781 Phone
i teicSine i 41000002818
P 510-727-0900 SMBFE & DBE Certification CT-005270 Fax

F 510-727-0910

Central Valley/Southern California Job Location Attention ESTIMATING
Visulis, CA
I 5512%5?5-2102 C.T. 05-1G1504 Bid # 709
S.1.0.
ATASCADERO RT.41 Bid Date 10/26/2016

42 PREPAVING GRINDING DAY (ltem Code #390020) # 16 DAYS
OPERATED 3° WIDE 425 HP DIAMOND PROFILER AND TANKER AT THE FOLLOWING:

DAILY RATE OF $5,000-Grinding day is 8hrs. or until tanker reaches legal limit
PLUS MOBILIZATION OF $2500 (includes one move on & off, Monday-Thursday)

INCLUDES:

* Grinder up to 8 hours(tanker legal lvad)

* Tanker 8 hours (add second tanker $175/hr plus mob)
* Add. Hrs. Billed at $450/grinder,$175/tanker plus operator O.T,
EXCLUDES:

* Water souirce and dump site

* Layout and truffic control

* Sweeping, Profiling

* Any guaranice of specific ir.i

* Any operator O.7.($35/hr.$70/hr.dbl)

* Subsistence of $125/man per layover

* Operator daily travel to and from Jobsite $115/hr.

* Weekend Travel Premium

Thank you for the opportumity to earn your business. Good luck.
Doug Southard. 559-936-2102. doug@absleonstruction.com

1. This bid is not divisible. All items in this quotiion must be aecepted for the prices set forth above o be effective. This quotation will be incorpurated Into the
subcontract between parties.
2. ABSL requests a minimum of 2 weeks notice before job starts. A 72 hour notice for change of schedule is requesied.
3, The unit prices stated with the quote is based on estimated quantities within the bid proposal. 1T the quantity changes by 25% or grvater, ASL reserves the
right to adjust the unit price.
4. The aboye stated price does not fuclede permits and state or loval taxes.
5, USA notification is to be done by General Contractor prior o commencenient of work.
6. Costs of repairs 1o damaged machingry due to hinting ummarked obstacies (Le. water valves, manholes, buried sieel or iran) will be the respunsibiity of the
General Conlractor or Govemment Ageacy.
7. Back charges 1 ABSL must be communizated by the contractor in written form within 48 bours from the time of the oocurrence.
8. Unless agreed otherwise, pavment is due and payable with 30 days of billing.
9. ftems not specifically ineluded with the yugtation are considered excluded.
i0. If ap lnsurance Certificate requires a Waiver of subrogation, an sdditional charge of $250,00 will be applied.
11, Mo retetition 1o be withheld ou rental nne work,
12. All veeth over one complete set will be cherged (o 1he contractor. This applies to daily rental onty.
Page 2




TRIUMPH GEOQ-SYNTHETICS, INC.

= 1235 N. GROVE ST. ANAHEIM, CA 92806 i
TRIUMPH ' : : 88122 |
GEO-SYNTHETIGS, ING PHONE (888) 775-7545 FAX (714) 237-1549 PLEASE REFERENCE

Certified DBE/WBE/SBE/UDBE ~ Sales@TriumphGeo.com Lt
* FINAL MATERIAL QUANTITY Ign_ OLE R SPO%IEILITY OF CONTRACTOR **
To: Ben Mcclurg id/Project Date:  Wednesday, 10/26/2016
Papich Construction Project Name: On Route 41 West Of Homestead Road
To Route 46
3349 W. Belmont : .
Project Location: Atascadero, CA
Fresno, CA 93650 ' :
559-331-2398 Project Zip: 93422
Bid/Project #: 05-1G1504
Fax:
FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TrIUMPH AT (B88) 775-7545 oR EMalL SaLES @ TRIUMPHGED.COM
Bid
ltem# EstQty Units Part # Description Price Units
400 LF Fiber Roll Bio-8"/25 CalTrans Fiber Roll, Biodegradable Net, 8"x25' $0.903 LF $361.12
BURLAP COVER $22.570 Raoll
2 Box Wood Stakes 24"  1"x2"x24" Wood Stakes 50/bundle $14.640 Box $29.28
Ea
400 LF ESA Fence Orange ESA Fence, Caltrans Compliant $0.342 LF $136.64
4'x100' $34.160 roll
50 each T-Posts 72 T-Posts 72" Standard $4.000 each $200.00
each
1 Estimated Freight to Jobsite for erosion control $600.000 $600.00
items. Single delivery only.
420 LF 12" CSP 16ga 12" Corrugated Steel Pipe 16ga (.064") $8.602 LF $3,612.95
g 10 EA 12" CSP Band 12" Corrugated Steel Band Coupler $19.455 EA $194.55
Coupler =
& 130 LF Custom SKU 12" Corrugated Steel Flume $12.352 " LF $1,605.79
23 EA 12" Entrance Taper 12" Entrance Taper $235693 EA $5,420.94
12 EA Custom SKU Flume Taper $194648 EA $2,335.77
g 27 EA 12" Anchor 12" Anchor Assembly $146.125 EA $3,945.38
Assembly x
24 EA Custom SKU 6 Ft. Pipe Stake $35.591 EA $854.18
24 EA 12" Flume Clip 12" Flume Clip $19.273 EA $462.54
WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Sales Tax

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for JOT INCLUDED

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all
quantities required for completion of project is sole responsibility of contractor.

in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returnable.

All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 10-25-2016 Page 1 - Triumph Job#: 24598



Quote Number TRIUMPH GEO-SYNTHETICS, INC. Bid/Project #:  05-1G1504

___881 22 PHONE (888) 775-7545 FAX (714) 237-1549 Page 2
Item # Est.Qty Units Part # Description Price Units
1 Estimated Freight to Jobsite $750.000 $750.00

Note: Freight for CSP Pipe, single delivery.
Additional deliveries subject to additional
charges.

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Sales Tax
Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for  NOT INCLUDED
standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all in prices
quantities required for completion of project is sole responsibility of contractor. =
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returnable.

All returns must have a Return Authorization Number,

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 10-25-2016 Page 2 r e Triumph Job#: 24598
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Civil Engineering and Stormwater Solutions
October 25, 2016

RE: Proposal for WPCP for Caltrans 05-1G1504, bidding 10/26/16
Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater
management services.

Scope of Work:
A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans
requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting
training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager,
training, monitoring and inspection are available as an additional service upon request.
Fee:
The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A. Prepare WPCP (Part of Bid Item No. 11) $ 625
Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell
at (707) 628-4219 or at our office number below.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue Under $1 Million, In Business Since 2007

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA - 95620
PHONE: 707-693-1926 « FAX 707-471-0318 * ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 05-1G1504

Name of DBE business:
Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
Robin Tully

DBE certification number:
38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:
Bid item number Item of work and description of services to be subcontracted or materials to be provided ! A"(';;m‘
11 Prepare WPCP 625

1If 100% of an item is not to be performed or fumished by the DBE, describe the exact

portion of the item to be performed or furnished.

Total 625

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penaity of perjury that the foregoing is true and correct,

Signature of DBE's aulfionzed representative:
Katelyn Anderson

Printed name of DBE's authorized representative:
Office Manager
Title of DBE's authorized representative:

10/19/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For altemate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

L]



CA.93444

C5LB 9046, DIR 1000005131, DBE 39322

i

P.O. Box 1095, Nipomo,

Phone: 805-748-8576
Fax: 805-929-0501
i E-Mail:

vb@lafirmainc.com

10/26/2016

Project:

05-1G1504

Cold In-Place Recycling, cold plane AC Pavement and RHMA-G.
05-SLO-41-19.7/R42.2

We are pleased to provide you with a bid for the items listed below based on plans

and specifications and (5) addendum

Item Code  Description Unit Quantity  Unit Price
Prepare Water Pollution LS 5% $650.00

4 T Control Program Plan

Exclusions and gualifications.
Special testing and permits not in contract.

Price includes (1) electronic copy and (5) printed capies.
BMP materials and supplies not in contract.

Final Hard Copies delivered when we receive final payment.
Price Good for 60 Days Only

g B

THANK YOU FOR YOUR TIME AND CONSIDERATION,

g SR :

VICENTE BRAVO,

Total
=5650.00



05

abrans
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN LUIS OBISPO COUNTY NEAR
ATASCADERO FROM 0.3 MILE WEST OF HOMESTEAD ROAD TO ROUTE 46

In District 05 On Route 41
Under

Notice to Bidders and Special Provisions dated September 12, 2016 Standard Specifications dated 2015
Project plans approved June 13, 2016 Standard Plans dated 2015

Applicable to

Electronic Bid book dated September 12, 2016
Identified by
Contract No. 05-1G1504
05-SL0O-41-19.7/R42.2
Project ID 0514000113

Federal-Aid Project
ACSTP-P041(130)E

Bids open Wednesday, October 19, 2016 Dated September 12, 2016
AADD
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